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Admin Office:
CPOD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD
Cincinnati OH 45268
Period of Performance: 09/30/2016 to
01/31/2018

Base Period: 2017 National Lakes
Assessment: Field Sampling
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Provide Services in accordance with
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Level of Effort:
Continued
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1. EPAAR 1552.217-71 OPTION TO EXTEND THE TERM OF THE CONTRACT-COST-TYPE
CONTRACT. (APR 1984)

The Government has the option to extend the term of this contract for 1 additional period(s). If more than 60 days
remain in the contract period of performance, the Government, without prior written notification, may exercise this
option by issuing a contract modification. To exercise this option within the last 60 days of the period of
performance, the Government must provide to the Contractor written notification prior to that last 60-day period.
This preliminary notification does not commit the Government to exercising the option. The Government's
estimated level of effort is|(b)(4 ]direct labor hours for the first option period and [(b)(4) |for the second. Use of an
option will result in the following contract modifications:

(a) The "Period of Performance" clause will be amended to cover:
Base Period from 09/30/2016 to 01/31/2017
Option Periods from 02/1/2017 to 01/31/2018
(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of

effort of |(b)(4) |for the first option period and a new and separate level of effort of 0 for the second option
period.

(¢) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and
fixed fee for each option period as follows:

__Optiopn1
. (b)(4)
Estimated cost
Fixed fee
Total $1,572,604

(d) If the contract contains "not to exceed amounts" for elements of other direct costs (ODC), those
amounts will be increased as follows:

Other direct cost item Option 1
(b)(4)
(End of clause)
2. EPAAR 1552.237-72 KEY PERSONNEL. (APR 1984)

(a) The Contractor shall assign to this contract the following key personnel:

(b)(4)
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(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key
personnel unless the substitution is necessitated by illness, death, or termination of employment. The
Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence of any of these
events and provide the information required by paragraph (c) of this clause. After the initial 90-day period,
the Contractor shall submit the information required by paragraph (c) to the Contracting Officer at least 15
days prior to making any permanent substitutions.

(¢) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed
substitutions, complete resumes for the proposed substitutes, and any additional information requested by
the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the persons
being replaced. The Contracting Officer will notify the Contractor within 15 calendar days after receipt of
all required information of the decision on substitutions. This clause will be modified to reflect any
approved changes of key personnel.

(End of clause)

3. Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE- Base Period
(b)(4)

(a) The estimated cost of this contract is

(b) The fixed fee is (b)(4)

(¢) The total estimated cost and fixed fee is 148,137.

4. Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE- Option Period I

(a) The estimated cost of this contract is (b)(4)
b)(4)

(b) The fixed fee is (

(c) The total estimated cost and fixed fee is 1,572,604.
5. Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE- Option Period 1

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of| (b)4) is allotted to cover
estimated cost. Funding in the amount ofl0)4) lis provided to cover the corresponding increment of fixed fee. The
amount allotted for costs is estimated to cover the contractor's performance through 12/27/2017.

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EPA-B-16-102), the
Limitation of Cost clause shall become applicable.

(c¢) Recapitulation of Funds
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BASE PERIOD - FROM 9/30/16 through 1/31/17

TOTAL COST
FUNDING ACTION ESTIMATED COST FIXED FEE PLUS FIXED FEE
Initial Award (b)(4) (b)(4) $ 148,137.00
Total Funded S 148,137.00
Total Per Contract S 148,137.00
Balance Unfunded $ -

Option PERIOD | - FROM 2/01/17 through 1/31/18

TOTAL COST
FUNDING ACTION ESTIMATED COST FIXED FEE PLUS FIXED FEE
Initial Award (b)(4) (b)(4) ¢ 1419,666.00
Total Funded S 1,419,666.00
Total Per Contract S 1,572,604.00
Balance Unfunded S 152,938.00
6. Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE- Base Period

The period of performance of this contract shall be from 09/30/2016 through 01/31/2017 inclusive of all required
reports.

7. Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE- Option Period 1

The period of performance of this contract shall be from 02/01/2017 through 01/31/2018 inclusive of all required
reports.

8. Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES
Contract-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Colleen Mason, Telephone: 202-343-964 1, E-mail: mason.colleen@epa.gov

Sarah Lehmann, Telephone: 202-566-1379, E-mail: lehmann.sarah@epa.gov

Contracting Officials responsible for administering this contract are as follows:

Courtney Stallworth, Telephone: 513-487-2002, E-mail: stallworth.courtney@epa.gov

D'Andre Boulden, Telephone: Phone: 513-487-2079, E-mail: Boulden.DAndre@epa.gov
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Performance Work Statement
NARS?2 Contract
Task Order #3

A. TITLE: 2017 National Lakes Assessment: Field Sampling

B. EPA PERSONNEL
Task Order Contracting Officer Representative (TOCOR):

Name: Colleen Mason

Office: Office of Water/Office of Wetlands, Oceans &
Watersheds/Assessment and Watershed Protection
Division/Monitoring Branch

Address: 1200 Pennsylvania Avenue NW (4503T), Washington, DC 20460

Telephone:202-343-9641

E-mail:  mason.colleen@epa.gov

C. ESTIMATED PERIOD OF PERFORMANCE

Base Period: Date of award through January 31, 2017
Option Period 1: February 1, 2017 through January 31, 2018

D. TYPE OF TASK ORDER: Cost plus Fixed Fee (CPFF)

I. BACKGROUND:

The U.S. EPA, states and other partners are planning the third National Lakes Assessment
(NLA) for 2017. The NLA is a statistical survey of the condition of our nation's lakes, ponds,
and reservoirs. It is designed to provide information on the extent of lakes that support healthy
biological condition and recreation, estimate how widespread major stressors are that impact lake
quality, and provide insight into whether lakes nationwide are getting cleaner. Consistent
sampling and analytical procedures ensure that EPA can compare the results across the country
and over time. Field crews collect samples from lakes from May 1 through September 30 in
2017. Laboratory analysis of the samples will begin in 2017 and end in early fall of 2018.

The contractor shall review the sites assigned to them using the criteria in NLA 2017 Site
Evaluation Guidelines (SEG) and other survey documents. For sites that fail the criteria, the
contractor shall document the reasons in the state site evaluation spreadsheet and replace sites,
following the protocols in the SEG and other survey documents. As explained in the SEG,
providing EPA with information about sites that are dropped is as important as identifying the
sites that are ultimately sampled.

To evaluate intra-site variability, EPA selects approximately ten percent of the sites for a second
visit. Although not required, EPA prefers that the same crew sample during both visits to
eliminate between-crew variability in the data. NLLA 2017 Field Operations Manual specifies the
minimum length of time between visits.

1



Field crews record the data using standardized electronic field forms (“eforms™) provided by
EPA for use on the contractor’s tablet devices. Before submission, the field crew leader reviews
the data forms and submits immediately upon review or when online access is available. EPA
will provide paper field forms for reference and backup for times when eforms are unavailable or
impractical.

As another step in ensuring that all crews consistently apply the survey’s field protocols, EPA
will arrange for training in NLA protocols and an assistance visit (AV) during one of their initial
sampling visits. AVs are conducted by persons who attended an EPA-sponsored training or
served as trainers. By having AVs early, the crew can incorporate corrective actions into
sampling at the majority of their assigned sites.

II. PURPOSE

The purpose of this task order is to provide field sampling support to the EPA Office of Water in
implementing the NLA 2017. In particular, the contractor shall schedule and deploy field crews
to collect samples and observational data at selected lakes. The contract field crews shall adhere
to strict quality assurance and quality control (QA/QC) requirements, including attendance at
NLA 2017 training; use of appropriate supplies and equipment; adherence to all shipping and
logistical procedures; participation in quality assurance assistance visits; and adherence to data
reporting requirements and deadlines.

III. GOVERNMENT FURNISHED INFORMATION

EPA will post the following references in the NARS SharePoint site
https://usepa.sharepoint.com/sites/OW Community/nars/Contracts/NLA%202017 as
they become available. The EPA TOCOR will provide revisions of draft documents. The 2017
versions of the documents will be uploaded into the NARS SharePoint site as they become
available.

e Reference 1: NLA 2017 Quality Assurance Project Plan (QAPP) - DRAFT:

o Reference 2: NLA 2017 Site Evaluation Guidelines (SEG) - DRAFT
The site selection and replacement rules are described in the draft 2017 SEG. The
sample selection includes five separate panels to designate statistical oversample
sites to use in replacing sites.



e Reference 3: NLA 2017 Field Operations Manual (FOM) — DRAFT
EPA decided that it will incorporate the following changes in the 2017 FOM:
= Exclude the following:

e Macrophyte assemblage characterization at the littoral zone
stations;

e (Collection of phytoplankton, chlorophyll-a, and algal toxin
samples at the J station; and

e Analysis of sediment core for sediment diatoms, mercury, and
sediment dating.

o EPA is planning to include the following additional supplemental/research
indicators: bacteria, sediment contaminants, sediment total organic carbon (TOC),
sediment grain size, and dissolved gases. These additional research indicators
may require crews to collect two additional water samples and a sediment core
sample (note: sediment core was collected in 2012 for different sediment
indicators). Information on these indicators is included in the draft 2017
manuals.

o Reference 4: NLA 2012 Quick Reference Guide (QRG)

e Reference 5: NLA 2012 Field Forms
o EPA will provide the contractor with paper forms and e-forms versions for NLA
2017 during the task order’s period of performance.

o Reference 6: NLA 2012 Field Assistance Visit Checklist

o Reference 7: NLA 2017 Contractor Sites

e Reference 8: NLA 2017 Design File (all base and replacement/oversample sites)

During the period of performance, EPA will provide the contractor with:
e State Site Evaluation Spreadsheets for site evaluations prior to deployment of field
sampling teams (example currently provided in the NARS SharePoint).
e Training for the contractor’s field crews in the spring of 2017. EPA plans to offer
training in the EPA Regions that have states participating in NLA 2017.

IV.  GENERAL REQUIREMENTS

In providing support under the tasks described in Section V, the contractor also shall adhere to
the following general requirements:

1. Deliverables (see Contract PWS B.1)




Memoranda shall be placed on company letterhead and the subject line shall include the phrase
“EPA Contract EP-C-16-0XX". When transmitting deliverables by email, subject headers should
include the contract, task order, and deliverable description (e.g., “EP-C-16-0XX TO02: QAPP
Signature Pages”).

Except for NLA 2017 project forms, which will have their own file naming convention, all
electronic files shall be clearly named using the survey abbreviation (NLA17), a logical
abbreviation for the name of the document (e.g., QAPP), the contractor name (abbreviated), and
the date of edits to assist in version control (e.g., NLA17_QAPP_ XX_YYYYMMDD). Final
versions shall be provided to EPA in both the original format (e.g., Word, PowerPoint) and PDF
versions (if necessary, EPA will modify the files to be Section 508 compliant).

Unless specified differently by the EPA TOCOR in technical direction (per Contract Clause
H.12), the contractor shall ensure that documentation is created using Agency standard software
formats (e.g., Microsoft Office) to facilitate EPA use and review.

2 Meetings (see Contract clause C.2)

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
TOCOR.

V. SCOPE OF WORK

Task 1. Monthly progress reports (See Contract Attachment 3; PWS C.3)

The contractor shall manage the Task Order (TO) and submit monthly progress and financial
reports prepared and submitted in accordance with the contract clause, Attachment 3, Reports of
Work. The monthly progress and financial reports shall be broken out by task. The monthly
progress report shall include project status, number of sites sampled (current and cumulative),
identify sites sampled during the reporting period, unexpected problems or concerns, lessons
learned, QA/QC activities, and next steps. The contractor also shall brief the TOCOR on
progress during periodic (e.g., weekly) teleconferences during periods of intense activity.

Deliverables and Schedule under Task 1:

Task Deliverable Due
Progress and financial Monthly
1 reports
Calls with EPA Per technical direction (per Contract
Clause H.12)

Task 2. Quality Assurance (Contract PWS B.2, C.1.g)

Quality Assurance (QA) is an important component of EPA’s work to assure that minimum
quality standards are attained. The contractor shall address the QA requirements of this task
order by adhering to the requirements and procedures identified in:



» The contractor’s customized Quality Management Plan incorporated into this NARS
contract;

» NLA 2017 QA documents which document how quality assurance and quality control
will be applied to the collection of environmental data for the survey. The documents
relevant to support in this task order are:

NLA 2017 Quality Assurance Project Plan (QAPP)
NLA 2017 Site Evaluation Guidelines (SEG)

NLA 2017 Field Operations Manual (FOM)

NLA 2017 Quick Reference Guide (QRG)

As demonstration of the contractor’s:
a. Commitment to adhere to the NLA 2017 QAPP, the contractor shall:

1.

il.

jii.

iv.

Ensure that all sampling personnel have reviewed and understand the
requirements and procedures of the NLA 2017 QAPP, FOM, and the SEG which
will be available prior to the field crew training sessions. The certification page
entitled “Review & Distribution Acknowledgment and Commitment to
Implement” is located in the introductory section of the QAPP.

e At a minimum, the following personnel shall sign the certification page for the
QAPP approved by EPA’s Quality Assurance Officer:

o Contractor’s Task Order Manager

o Contractor’s Quality Assurance Officer,

o Each crew leader must provide the signed certification page before
the crew may commence with sampling events.

e At the contractor’s discretion, it may also be appropriate for each field crew
member to sign the certification page and transmit to EPA.

e The contractor’s QAO also shall sign the certification page for each revision
of the QAPP that has been approved by EPA’s QAO.

e If EPA distributes updated versions of the QA documents and states that it
contains a “significant change” relevant to field sampling, the contractor shall
acknowledge, in writing (e.g., Email), that it has received and distributed the
revised FOM to the appropriate personnel. If any change will impact the scope
and/or cost of the task order, the contractor shall notify the TOCOR and CO
immediately.

Assign only staff who are Key Personnel (EPAAR 1552.237-72) to be field crew
leaders (Task 7) and trainers (Task 3). Ensure that the other field crew members
have proper experience, field training, and acceptable educational credentials, to
perform the work required by the PWS.

Complete the NLA 2017 training requirements per Task 3.

Perform pre-sampling testing of hardcopy and electronic field forms (see
reference 5).



vi.

vil.

Verify that contractor’s equipment (e.g., GPS system) is properly calibrated and
maintained.

Make every effort to sample all sites to maintain the integrity of the probabilistic
design. Missing sites will disrupt the integrity of the probabilistic design.

Permit EPA to perform an AV of its field crews during an early sampling event
(e.g., the first to fourteenth sampling event by a crew). If a field crew leader
oversees more than one crew, EPA will determine if it is necessary to visit each
crew or whether fewer visits will meet its quality review objectives (e.g.,
depending on crew composition, the crews might be viewed as essentially the
same). The contractor shall coordinate with EPA, or its designee, on an agreed
upon date and location for the AV. EPA, or its designee, will conduct the AV
using a checklist provided by EPA, supplemented by photographs if appropriate
(e.g., to record a deviation in methods due to extenuating circumstances).
Although EPA will arrange for the AVs, it is the contractor’s responsibility to
ensure that the contractor field crews are abiding by the requirements and
procedures of the QAPP, FOM, and the SEG at all assigned sites.

b. Implementation of QA in performing the other tasks in this PWS, the contractor shall
document its QA activities as follows:

il.

Reports of relevant QA activities in any deliverable. All QA documentation
prepared under the task order shall be considered non-proprietary, except for the
internal distribution list which may be claimed proprietary.

Monthly reports of QA activities performed during implementation of this task
order. These monthly QA reports shall identify QA activities performed to
support implementation of this task order, problems encountered, deviations from
the NLA 2017 QAPP, and corrective actions taken. The contractor shall include
the QA report with the monthly progress report. In addition, the contractor shall
immediately bring to the attention of the TOCOR any QA problems that may
affect the conduct of the tasks or the project, with recommendations for corrective
actions.

c. Commitment to continuous quality improvements, the contractor shall provide a
summary of “lessons learned” based upon its support to the other tasks. EPA will use this
information to improve future aquatic surveys. The contractor shall incorporate EPA
comments into revised versions of the deliverable.

Deliverables and Schedule under Task 2:

Task

Deliverable Due

2.a.d.

Signature page for each
version of QAPP approved
by EPA’s QAO: - No later than 5 working days after receiving
the approved QAPP with QAQ’s signature




Task | Deliverable Due
- With contractor’s QAO and | - At training
Task Order Contracting
Officer Representative
(TOCOR) signatures.

- With crew leader signature

Email acknowledgement of | No later than 10 working days after receiving
Field Operations Manual revised FOM

(FOM) with “significant

change”

2.a.ii. | Memo with qualifications of | With first draft of the schedule for field crews
field crew members, other in each season. Unless circumstances change
than the field crew leaders. unexpectedly, qualifications of replacements,

except key personnel, must be submitted at
least one week prior to the sampling event.
See key personnel clause for process for
replacements through a task order
modification.

2.a.iv. | Email with outcome of 5 working days after receiving the first
testing field forms with any | electronic/paper version of field forms. 1-5
recommended changes working days after receiving subsequent

versions, depending on extent of revision and
schedule implications.

2.a.v. | Access to contractor’s Within 5 working days after receiving
calibration and maintenance | technical direction(per Contract Clause H.12)
records

2.a.vii. | Allow access for EPA orits | Per technical direction (per Contract Clause
designee to conduct an H.12), based upon scheduling discussions
assistance visit to each field | occurring prior to each crews first sampling
Crew event

2.b.i. | Documentation of QA In deliverables
activities

2.b.ii. | Monthly reports of QA With monthly progress report
activities

Task 3. Field Training

EPA will host NLA trainings in the spring of 2017. The training will provide detailed
instructions on the prescribed sampling methods for NLA 2017 participants. Each training may
include up to three 2-hour webinars (e.g., overview, site evaluation guidelines, eforms) and 3
days of combined classroom and field training. To minimize travel costs for participants, EPA
will conduct one train-the-trainer session (in Region 4, Region 6, or Region 9) and




approximately 9 trainings located in different regions of the country. (Region 2 crews will attend
sessions in another region.) Unless the EPA TOCOR issues technical direction (per Contract
Clause H.12), the contractor shall ensure that each crew member participates in a training
session. The contractor shall report out, each month, on any associated training costs (e.g., travel,
LOE, etc.) broken out by training using the template provided by the EPA TOCOR.

As an alternative to requiring field crew members to attend EPA’s training, the contractor shall
train its own crews in the NLA 2017 protocols. This training will satisfy the requirements for
EPA training under all of the following conditions:

1. The contractor identifies to EPA each of its proposed trainers, what methods he/she will
train, and their experience with those methods.

2. All of the contractor’s trainers have experience with NARS methods for identified
indicators (e.g., the physical habitat trainer has experience with NLA or NRSA physical
habitat procedures).

3. All of the contractor’s trainers attend EPA’s NLA 2017 train-the-trainer session prior to
conducting the contractor training.

4. The structure and content of the contractor’s training must be comparable to EPA’s
regional training sessions. The EPA TOCOR will determine if the training is comparable
based upon a memorandum that describes the training in-class facilities; location of the
field training; and agenda that includes modules with the same content and length of time
as EPA’s training. The memorandum shall provide a reasonable explanation for any
deviations. The EPA TOCOR also may choose to attend the training to verify its
consistency with the other trainings.

Deliverables and Schedule under Task 3:

Task | Deliverable Due
3 Attend training Prior to first sampling event
Report out on costs With monthly progress report
associated with attending
EPA NLA trainings
Memorandum describing 10 working days prior to the first day of the
contractor’s training contractor’s training session (only required if

contractor plans to train its own crews instead
of using EPA’s training).

Spreadsheet identifying Within 5 working days after contractor’s

trainees and training date training (only required if contractor plans to
train its own crews instead of using EPA’s
training).

Task 4. Pre-Sampling Site Evaluation (See Contract PWS C.1)



Reference 7 (NLA 2017 Contractor Sites) identifies base sampling sites assigned to the
contractor and Reference 8 (NLA Design File) identifies all sites including statistically selected
replacement sites. The contractor shall conduct desktop and, when necessary, on-site
reconnaissance to evaluate base and replacement sites following the instructions in the NLA

2017 SEG.

As part of the evaluation process, the contractor shall obtain the proper collection permit and/or
landowner permission to sample sites, where necessary. It is imperative for the integrity of the
probabilistic survey design that a thorough effort is made to gain permission to sample sites.

Additionally:

a. Unless directed otherwise by the TOCOR, the field crew shall provide notification to the
TOCOR of a dropped site prior to sampling its replacement.

b. If the land is under control of a Tribe, the contractor shall receive prior approval from the
EPA TOCOR prior to contacting any Tribal representatives or sampling the site.

c. If the permit or any other requirements conflict with the study protocols, the contractor
shall notify the EPA TOCOR who will decide whether the site should be retained or

replaced.

Periodically, the contractor shall report the decisions for each site using the state specific NLA
2017 Site Evaluation Spreadsheets (located on the NARS SharePoint site after award of the task

order).

Deliverables and Schedule under Task 4:

Task | Deliverable Due

4 Site Evaluation Spreadsheet | First version due prior to any field sampling to
show sites excluded by the desk
reconnaissance; monthly during field sampling
season (with progress report)

with study protocols

Email identifying Indian Within 2 working days of identification. (This
Tribe ownership of site notification is critical.)
Email describing conflicts Within 2 working days of identification.

Task 5. Schedule (See Contract PWS C.2)

One purpose of the field sampling schedule is to assist EPA with distribution of the sampling kits
for each site. Another purpose is to ensure that the contractor samples sites steadily during the
NLA index period. To provide EPA with this information, the contractor shall develop, and

revise, a schedule for its crews to complete a maximum of]

(4)

field sampling visits allocated as

shown in the following table and the site locations provided in Reference 7 and Reference 8. A
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site identified for revisits counts as two field sampling visits. The table includes an allowance for
several additional sites in each region to be identified as the season progresses. For example, a
state may request that EPA provide additional field sampling support. The contractor shall
provide the following:

a.

C.

Before the start of field season, the contractor shall provide EPA with the first draft with
tentative sampling dates and crew assignments for all sites that the contractor has
identified as potential sampling sites. Throughout the season, the contractor shall revise
the schedule to incorporate the EPA TOCOR’s technical direction (per Contract Clause
H.12) or mitigating factors, including, but not limited to, weather, field crew changes,
and unanticipated delays.
To support EPA’s review of the draft schedule and revisions that affect May and June
visits, the contractor shall provide a written assessment of the expected conditions (e.g.,
thermocline) at the sites included in the schedule. Only after receiving technical direction
(per Contract Clause H.12) that approves the draft schedule and any revisions for May
and June, shall the contractor arrange for travel to sites on the approved list.
For any site, if upon arrival on location, the contractor finds that conditions are not
appropriate for sampling, the contractor shall discontinue sampling and notify the EPA
TOCOR that a return visit is necessary when conditions meet the requirements in the
SEG. The contractor shall revise the schedule to include the return visit.
State or Territory Maximum Comment
Number of
Field
Sampling
Visits
Tribal Sites 15 Replacement sites can switch between
a state assignment to/from a Tribal
assignment
AL 10
AR 10
CO 23
KS 17
KY 11
MA 12
MT 31
NC 15
NM 15
NY 12
OH 18
SC 11

10



TN 11
WY 21
Miscellaneous 30 Assume three additional sites per EPA

region

TOTAL complete sites | 264

Deliverables and Schedule under Task 5:

scheduled for May and June
sampling

Task | Deliverable Due
S.a First draft of sampling First draft due April 1, 2017 or later per
schedule technical direction (per Contract Clause H.12).
Revisions per technical direction (per Contract
Clause H.12). Revisions are required until the
field sampling is complete.
5b Assessment of sites April 1, 2017 or later per technical direction

(per Contract Clause H.12). Revisions per
technical direction (per Contract Clause H.12)
to support field sampling decisions through
June 30,

Notification of site conditions

As soon as possible per availability of phone or
email access.

Task 6. Preparation for Field Sampling (See Contract PWS C.2)

The contractor shall prepare for field sampling visits as follows:

a.

The contractor shall request consumable materials as described in the NLA 2017 FOM.
These materials include base kits, site kits and tracking forms. The kits consist of basic
equipment, filters and filtering apparatus, labels, shipping containers, shipping forms, and
paper field forms (as backup to the tablet device).

The contractor shall arrange for and supply vehicles, staff, and all necessary non-
consumable equipment to the field crews including, but not limited to, boats, safety
equipment, multi-probes, appropriate devices for electronic data capture, and GPS

devices.

Deliverables and Schedule under Task 6:

Task

Deliverable

Due

6.a

Request consumable supplies

Within the timeframes identified in the NLA
FOM and replacements as needed

6.b

Supply equipment

During field sampling visits

11




Task 7. Field Sampling Visits (See Contract PWS C.2)

The contractor shall complete the field sampling visits during the index period, unless the EPA
TOCOR provides technical direction (per Contract Clause H.12) to sample outside the index
period. For each field sampling visit, the contractor shall adhere to EPA’s specified sampling
methods outlined in the NLA 2017 FOM and the quality assurance/ quality control requirements
described in the NLA 2017 QAPP. The contractor shall provide the following:

a. To record observations and sample information, the contractor shall use EPA’s electronic
field forms (eforms) or, in extenuating circumstances, paper forms. The contractor shall
upload eforms and/or provide paper forms as soon as possible after the sampling visit is
completed.

b. Prior to sample shipment, the contractor shall submit tracking forms as described in the
NLA FOM. The contractor then shall ship samples to locations specified by the 2017
NLA FOM or technical direction (per Contract Clause H.12).

c. The contractor shall review information received from NARS IM to verify that: 1) eform
data were fully and correctly incorporated into NARS IM; and 2) data from paper copies
were correctly and completely scanned into NARS IM.

Deliverables and Schedule under Task 7:

Task | Deliverable Due

7.a Upload/Transmit As soon as possible (may vary depending on
eforms/forms and confirm internet access and requirements in the 2017
transmittal/delivery was FOM).
complete

1.b Ship samples and provide Per 2017 FOM.
transmittal forms

(e Memo describing the review | 1 month after receiving the NARS IM data
of the NARS IM data and pull.

comparisons to the data
submissions. Attachment
with any corrections.

Task 8. Post-Sampling Activities

The contractor shall perform any post-sampling requirements specified in permits. The
contractor shall make field crews available to respond to EPA’s post-sampling questions about
the field sampling observations and procedures that might affect the data values and quality. If
questions come from sources other than the EPA TOCOR (e.g., NARS Information Management

12



staff), copy the EPA TOCOR on the email response or provide a summary by email (e.g., if the
questions were posed through telephone conversations).

Unless the TOCOR grants an exception, the contractor shall refrain from publishing findings
based upon work conducted under this task order. This restriction shall remain in effect until
EPA provides public access to the data.

Deliverables and Schedule under Task 8:

Task

Deliverable

Due

8

Confirmation that actions
required by permits have
been completed

With monthly progress report

Email responding to data
questions

Within 5 working days, if field crew is
available. Otherwise, provide email within 5
days with expected response date.

TRAVEL

A paragraph regarding the number of anticipated trips and the individuals expected to
travel should be included here. I know there are various trips scheduled throughout this
PWS, so picking the most expensive place to travel will assist the contractor in proposing.

This section provides a summary of the travel requirements described in Section V. Assume each
field crew contains 4 members. Here are assumptions to use in costing:

Task V.3 (Training) —
All key personnel and any trainers (if contractor plans to train its own crews)
attend train-the-trainer session in Region 4, Region 6, or Region 9.

All other crew members attend the closest regional training unless the contractor
decides to train its crews in-house and only travel necessary is to bring the crews

Task V.7 (Sampling) — for every site,

to a central location.

One field crew of 4 members travel to the site.
Total of 264 sites identified in Reference 7.
Travel costs are minimized to the extent possible (e.g., combining nearby sites

into one trip for the same crew).
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VI. Quality Assurance Surveillance Plan (QASP)

EPA will judge performance using the following Quality Assurance Surveillance Plan (QASP).

Performance Requirement | Measureable Performance | Surveillance Method Incentives/Disincentives
Standards
Management and Any issue adversely EPA TOCOR will identify Four or more incidents where

Communications:

The Contractor shall
maintain contact with the
EPA TOCOR throughout the
performance of the task
order and shall immediately
bring potential problems to
the attention of the EPA
TOCOR. In cases where
issues have a direct impact
on field sampling activities,
project schedules (i.e., not
each sampling event), cost,
time, or quality, the
contractor shall provide
options for EPA's
consideration on resolving
the issues or mitigating their
impacts.

impacting project schedules,
cost, time or quality shall be
brought to the attention of
the EPA TOCOR:

i) If the contractor requires
EPA guidance during a
sampling event, the
contractor must contact EPA
prior to completing the
sampling activities.

ii) If the contractor identifies
an issue that could affect
multiple crews, the
contractor shall contact EPA
that day so that direction can
be provided to all crews in
the field.

iii) If the contractor
identifies sampling issues
that are otherwise not
urgent, the contractor shall
contact EPA within 5
working days.

unreported issues.

the contractor:

e Does not provide timely
notification; or
o Created a severe
adverse situation
will be considered
unsatisfactory performance
and will be reported as such
in the CPARS Performance
Evaluation System under the
category of Management.

Fewer than four incidents
where the contractor does not
meet the measureable
performance standard will be
considered acceptable
performance and will be
reported as such in the
CPARS Performance
Evaluation System under the
category of Management.

Timeliness:

Samples, site evaluation
spreadsheets, tracking forms
and completed field
sampling data forms shall be
delivered in accordance with
the requirements of the NLA
2017 FOM and SEG.

No more than 5% of the
samples shall be transmitted
beyond the timelines stated
in the FOM. Excessive
breakage or spoilage will
count as a failure of sample
delivery, if
breakage/spoilage is a result
of failing to follow the
FOMs protocols for

shipping.

No more than 10% of the
spreadsheets and field
sampling forms shall be
submitted more than 5
working days past the
requirements in the FOM. If
the field form or spreadsheet
has not been completed
correctly, it will be
considered a failure of
timeliness.

100% of the lab delivery
reports, spreadsheets, and
field forms will be reviewed
by the EPA TOCOR at the
end of each season to
compare actual delivery
dates against the
requirements in the FOM.

10 or more incidents where
the contractor does not meet
the measureable performance
will be considered
unsatisfactory performance
and will be reported as such
in the CPARS Performance
Evaluation System under the
category of Schedule.

Fewer than ten incidents
where the contractor does not
meet the measureable
performance standard will be
considered acceptable
performance and will be
reported as such in the
CPARS Performance
Evaluation System.
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Performance Requirement | Measureable Performance | Surveillance Method Incentives/Disincentives
Standards
Cost Management and The contractor shall manage | The TOCOR will compare Unsatisfactory rating under

Control:

The Contractor shall
monitor, track, and
accurately report cost and
fee expenditures to EPA
through progress reports and
approved special reporting
requirements. The
Contractor shall assign
appropriately leveled and
skilled personnel to all tasks,
practice and encourage time
management, and ensure
accurate and appropriate cost
control.

costs to the level of
approved ceiling on the task
order. The contractor shall
notify the TOCOR, PO and
CO when 75% of the
approved funding ceiling for
the task order is reached.

actual versus projected
expenditures on a monthly
basis (via meetings, monthly
progress reports &
milestones established for
each deliverable).

the category of Cost Control
in CPARS when the
contractor does not meet the
measurable performance
standards.

An acceptable rating will be
reported in the CPARS
Performance Evaluation
System under the category of
Cost Control if the contractor
meets the measureable
performance standards and
accurately reports the costs.

Technical Effort:

The Contractor shall assign
appropriately leveled and
skilled personnel to all tasks;
and abide by the contractor’s
QMP, the NLA 2017 FOM,
SEG, and QAPP.

No more than 25% of
reviewed deliverables and
data shall require revisions
to meet the requirements.

All of the assigned staff
must meet the requirements
in the FOM.

100% of the data and
staffing will be reviewed by
the EPA TOCOR to identify
noncompliance issues.

Unsatisfactory rating under
the category of Quality in
CPARS when the contractor
does not meet the measurable
performance standards
during an applicable period
of performance.
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Revised Performance Work Statement
NARS?2 Contract
Task Order #3

A. TITLE: 2017 National Lakes Assessment: Field Sampling

B. EPA PERSONNEL
Task Order Contracting Officer Representative (TOCOR):

Name: Sarah Lehmann

Office: Office of Water/Office of Wetlands, Oceans &
Watersheds/Assessment and Watershed Protection
Division/Monitoring Branch

Address: 1200 Pennsylvania Avenue NW (4503T), Washington, DC 20460

Telephone:  202-566-1379

E-mail: lehmann.sarah @epa.gov

Alternate Task Order Contracting Officer Representative (ATOCOR):

Name: Amina Pollard

Office: Office of Water/Office of Wetlands, Oceans &
Watersheds/Assessment and Watershed Protection
Division/Monitoring Branch

Address: 1200 Pennsylvania Avenue NW (4503T), Washington, DC 20460

Telephone:  202-566-2360

E-mail: pollard.amina@epa.gov

C. ESTIMATED PERIOD OF PERFORMANCE

Base Period: Date of award through January 31, 2017
Option Period 1: February 1, 2017 through January 31, 2018

D. TYPE OF TASK ORDER: Cost plus Fixed Fee (CPFF)

I. BACKGROUND:

The U.S. EPA, states and other partners are planning the third National Lakes Assessment
(NLA) for 2017. The NLA is a statistical survey of the condition of our nation's lakes, ponds,
and reservoirs. It is designed to provide information on the extent of lakes that support healthy
biological condition and recreation, estimate how widespread major stressors are that impact lake
quality, and provide insight into whether lakes nationwide are getting cleaner. Consistent
sampling and analytical procedures ensure that EPA can compare the results across the country
and over time. Field crews collect samples from lakes from May 1 through September 30 in
2017. Laboratory analysis of the samples will begin in 2017 and end in early fall of 2018.

The contractor shall review the sites assigned to them using the criteria in NLA 2017 Site
Evaluation Guidelines (SEG) and other survey documents. For sites that fail the criteria, the



contractor shall document the reasons in the state site evaluation spreadsheet and replace sites,
following the protocols in the SEG and other survey documents. As explained in the SEG,
providing EPA with information about sites that are dropped is as important as identifying the
sites that are ultimately sampled.

To evaluate intra-site variability, EPA selects approximately ten percent of the sites for a second
visit. Although not required, EPA prefers that the same crew sample during both visits to
eliminate between-crew variability in the data. NLA 2017 Field Operations Manual specifies the
minimum length of time between visits.

Field crews record the data using standardized electronic field forms (“eforms™) provided by
EPA for use on the contractor’s tablet devices. Before submission, the field crew leader reviews
the data forms and submits immediately upon review or when online access is available. EPA
will provide paper field forms for reference and backup for times when eforms are unavailable or
impractical.

As another step in ensuring that all crews consistently apply the survey’s field protocols, EPA
will arrange for training in NLA protocols and an assistance visit (AV) during one of their initial
sampling visits. AVs are conducted by persons who attended an EPA-sponsored training or
served as trainers. By having AVs early, the crew can incorporate corrective actions into
sampling at the majority of their assigned sites.

II. PURPOSE

The purpose of this task order is to provide field sampling support to the EPA Office of Water in
implementing the NLA 2017. In particular, the contractor shall schedule and deploy field crews
to collect samples and observational data at selected lakes. The contract field crews shall adhere
to strict quality assurance and quality control (QA/QC) requirements, including attendance at
NLA 2017 training; use of appropriate supplies and equipment; adherence to all shipping and
logistical procedures; participation in quality assurance assistance visits; and adherence to data
reporting requirements and deadlines.

III. GOVERNMENT FURNISHED INFORMATION

EPA will post the following references in the NARS SharePoint site
https://usepa.sharepoint.com/sites/OW Community/nars/Contracts/NLA%202017 as
they become available. The EPA TOCOR will provide revisions of draft documents. The 2017
versions of the documents will be uploaded into the NARS SharePoint site as they become
available.

e Reference 1: NLA 2017 Quality Assurance Project Plan (QAPP) - DRAFT:

o Reference 2: NLA 2017 Site Evaluation Guidelines (SEG) - DRAFT
The site selection and replacement rules are described in the draft 2017 SEG. The
sample selection includes five separate panels to designate statistical oversample
sites to use in replacing sites.



e Reference 3: NLA 2017 Field Operations Manual (FOM) — DRAFT
EPA decided that it will incorporate the following changes in the 2017 FOM:
= Exclude the following:

e Macrophyte assemblage characterization at the littoral zone
stations;

e (Collection of phytoplankton, chlorophyll-a, and algal toxin
samples at the J station; and

e Analysis of sediment core for sediment diatoms, mercury, and
sediment dating.

o EPA is planning to include the following additional supplemental/research
indicators: bacteria, sediment contaminants, sediment total organic carbon (TOC),
sediment grain size, and dissolved gases. These additional research indicators
may require crews to collect two additional water samples and a sediment core
sample (note: sediment core was collected in 2012 for different sediment
indicators). Information on these indicators is included in the draft 2017
manuals.

o Reference 4: NLA 2012 Quick Reference Guide (QRG)

e Reference 5: NLA 2012 Field Forms
o EPA will provide the contractor with paper forms and e-forms versions for NLA
2017 during the task order’s period of performance.

o Reference 6: NLA 2012 Field Assistance Visit Checklist

o Reference 7: NLA 2017 Contractor Sites

e Reference 8: NLA 2017 Design File (all base and replacement/oversample sites)

During the period of performance, EPA will provide the contractor with:
e State Site Evaluation Spreadsheets for site evaluations prior to deployment of field
sampling teams (example currently provided in the NARS SharePoint).
e Training for the contractor’s field crews in the spring of 2017. EPA plans to offer
training in the EPA Regions that have states participating in NLA 2017.

IV.  GENERAL REQUIREMENTS

In providing support under the tasks described in Section V, the contractor also shall adhere to
the following general requirements:

1. Deliverables (see Contract PWS B.1)




Memoranda shall be placed on company letterhead and the subject line shall include the phrase
“EPA Contract EP-C-16-0XX". When transmitting deliverables by email, subject headers should
include the contract, task order, and deliverable description (e.g., “EP-C-16-0XX TO02: QAPP
Signature Pages”).

Except for NLA 2017 project forms, which will have their own file naming convention, all
electronic files shall be clearly named using the survey abbreviation (NLA17), a logical
abbreviation for the name of the document (e.g., QAPP), the contractor name (abbreviated), and
the date of edits to assist in version control (e.g., NLA17_QAPP_ XX_YYYYMMDD). Final
versions shall be provided to EPA in both the original format (e.g., Word, PowerPoint) and PDF
versions (if necessary, EPA will modify the files to be Section 508 compliant).

Unless specified differently by the EPA TOCOR in technical direction (per Contract Clause
H.12), the contractor shall ensure that documentation is created using Agency standard software
formats (e.g., Microsoft Office) to facilitate EPA use and review.

2 Meetings (see Contract clause C.2)

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
TOCOR.

V. SCOPE OF WORK

Task 1. Monthly progress reports (See Contract Attachment 3; PWS C.3)

The contractor shall manage the Task Order (TO) and submit monthly progress and financial
reports prepared and submitted in accordance with the contract clause, Attachment 3, Reports of
Work. The monthly progress and financial reports shall be broken out by task. The monthly
progress report shall include project status, number of sites sampled (current and cumulative),
identify sites sampled during the reporting period, unexpected problems or concerns, lessons
learned, QA/QC activities, and next steps. The contractor also shall brief the TOCOR on
progress during periodic (e.g., weekly) teleconferences during periods of intense activity.

Deliverables and Schedule under Task 1:

Task Deliverable Due
Progress and financial Monthly
1 reports
Calls with EPA Per technical direction (per Contract
Clause H.12)

Task 2. Quality Assurance (Contract PWS B.2, C.1.g)

Quality Assurance (QA) is an important component of EPA’s work to assure that minimum
quality standards are attained. The contractor shall address the QA requirements of this task
order by adhering to the requirements and procedures identified in:



» The contractor’s customized Quality Management Plan incorporated into this NARS
contract;

» NLA 2017 QA documents which document how quality assurance and quality control
will be applied to the collection of environmental data for the survey. The documents
relevant to support in this task order are:

NLA 2017 Quality Assurance Project Plan (QAPP)
NLA 2017 Site Evaluation Guidelines (SEG)

NLA 2017 Field Operations Manual (FOM)

NLA 2017 Quick Reference Guide (QRG)

As demonstration of the contractor’s:
a. Commitment to adhere to the NLA 2017 QAPP, the contractor shall:

1.

il.

jii.

iv.

Ensure that all sampling personnel have reviewed and understand the
requirements and procedures of the NLA 2017 QAPP, FOM, and the SEG which
will be available prior to the field crew training sessions. The certification page
entitled “Review & Distribution Acknowledgment and Commitment to
Implement” is located in the introductory section of the QAPP.

e At a minimum, the following personnel shall sign the certification page for the
QAPP approved by EPA’s Quality Assurance Officer:

o Contractor’s Task Order Manager

o Contractor’s Quality Assurance Officer,

o Each crew leader must provide the signed certification page before
the crew may commence with sampling events.

e At the contractor’s discretion, it may also be appropriate for each field crew
member to sign the certification page and transmit to EPA.

e The contractor’s QAO also shall sign the certification page for each revision
of the QAPP that has been approved by EPA’s QAO.

e If EPA distributes updated versions of the QA documents and states that it
contains a “significant change” relevant to field sampling, the contractor shall
acknowledge, in writing (e.g., Email), that it has received and distributed the
revised FOM to the appropriate personnel. If any change will impact the scope
and/or cost of the task order, the contractor shall notify the TOCOR and CO
immediately.

Assign only staff who are Key Personnel (EPAAR 1552.237-72) to be field crew
leaders (Task 7) and trainers (Task 3). Ensure that the other field crew members
have proper experience, field training, and acceptable educational credentials, to
perform the work required by the PWS.

Complete the NLA 2017 training requirements per Task 3.

Perform pre-sampling testing of hardcopy and electronic field forms (see
reference 5).



vi.

vil.

Verify that contractor’s equipment (e.g., GPS system) is properly calibrated and
maintained.

Make every effort to sample all sites to maintain the integrity of the probabilistic
design. Missing sites will disrupt the integrity of the probabilistic design.

Permit EPA to perform an AV of its field crews during an early sampling event
(e.g., the first to fourteenth sampling event by a crew). If a field crew leader
oversees more than one crew, EPA will determine if it is necessary to visit each
crew or whether fewer visits will meet its quality review objectives (e.g.,
depending on crew composition, the crews might be viewed as essentially the
same). The contractor shall coordinate with EPA, or its designee, on an agreed
upon date and location for the AV. EPA, or its designee, will conduct the AV
using a checklist provided by EPA, supplemented by photographs if appropriate
(e.g., to record a deviation in methods due to extenuating circumstances).
Although EPA will arrange for the AVs, it is the contractor’s responsibility to
ensure that the contractor field crews are abiding by the requirements and
procedures of the QAPP, FOM, and the SEG at all assigned sites.

b. Implementation of QA in performing the other tasks in this PWS, the contractor shall
document its QA activities as follows:

il.

Reports of relevant QA activities in any deliverable. All QA documentation
prepared under the task order shall be considered non-proprietary, except for the
internal distribution list which may be claimed proprietary.

Monthly reports of QA activities performed during implementation of this task
order. These monthly QA reports shall identify QA activities performed to
support implementation of this task order, problems encountered, deviations from
the NLA 2017 QAPP, and corrective actions taken. The contractor shall include
the QA report with the monthly progress report. In addition, the contractor shall
immediately bring to the attention of the TOCOR any QA problems that may
affect the conduct of the tasks or the project, with recommendations for corrective
actions.

c. Commitment to continuous quality improvements, the contractor shall provide a
summary of “lessons learned” based upon its support to the other tasks. EPA will use this
information to improve future aquatic surveys. The contractor shall incorporate EPA
comments into revised versions of the deliverable.

Deliverables and Schedule under Task 2:

Task

Deliverable Due

2.a.d.

Signature page for each
version of QAPP approved
by EPA’s QAO: - No later than 5 working days after receiving
the approved QAPP with QAQ’s signature




Task | Deliverable Due
- With contractor’s QAO and | - At training
Task Order Contracting
Officer Representative
(TOCOR) signatures.

- With crew leader signature

Email acknowledgement of | No later than 10 working days after receiving
Field Operations Manual revised FOM

(FOM) with “significant

change”

2.a.ii. | Memo with qualifications of | With first draft of the schedule for field crews
field crew members, other in each season. Unless circumstances change
than the field crew leaders. unexpectedly, qualifications of replacements,

except key personnel, must be submitted at
least one week prior to the sampling event.
See key personnel clause for process for
replacements through a task order
modification.

2.a.iv. | Email with outcome of 5 working days after receiving the first
testing field forms with any | electronic/paper version of field forms. 1-5
recommended changes working days after receiving subsequent

versions, depending on extent of revision and
schedule implications.

2.a.v. | Access to contractor’s Within 5 working days after receiving
calibration and maintenance | technical direction(per Contract Clause H.12)
records

2.a.vii. | Allow access for EPA orits | Per technical direction (per Contract Clause
designee to conduct an H.12), based upon scheduling discussions
assistance visit to each field | occurring prior to each crews first sampling
Crew event

2.b.i. | Documentation of QA In deliverables
activities

2.b.ii. | Monthly reports of QA With monthly progress report
activities

Task 3. Field Training

EPA will host NLA trainings in the spring of 2017. The training will provide detailed
instructions on the prescribed sampling methods for NLA 2017 participants. Each training may
include up to three 2-hour webinars (e.g., overview, site evaluation guidelines, eforms) and 3
days of combined classroom and field training. To minimize travel costs for participants, EPA
will conduct one train-the-trainer session (in Region 4, Region 6, or Region 9) and




approximately 9 trainings located in different regions of the country. (Region 2 crews will attend
sessions in another region.) Unless the EPA TOCOR issues technical direction (per Contract
Clause H.12), the contractor shall ensure that each crew member participates in a training
session. The contractor shall report out, each month, on any associated training costs (e.g., travel,
LOE, etc.) broken out by training using the template provided by the EPA TOCOR.

As an alternative to requiring field crew members to attend EPA’s training, the contractor shall
train its own crews in the NLA 2017 protocols. This training will satisfy the requirements for
EPA training under all of the following conditions:

1. The contractor identifies to EPA each of its proposed trainers, what methods he/she will
train, and their experience with those methods.

2. All of the contractor’s trainers have experience with NARS methods for identified
indicators (e.g., the physical habitat trainer has experience with NLA or NRSA physical
habitat procedures).

3. All of the contractor’s trainers attend EPA’s NLA 2017 train-the-trainer session prior to
conducting the contractor training.

4. The structure and content of the contractor’s training must be comparable to EPA’s
regional training sessions. The EPA TOCOR will determine if the training is comparable
based upon a memorandum that describes the training in-class facilities; location of the
field training; and agenda that includes modules with the same content and length of time
as EPA’s training. The memorandum shall provide a reasonable explanation for any
deviations. The EPA TOCOR also may choose to attend the training to verify its
consistency with the other trainings.

Deliverables and Schedule under Task 3:

Task | Deliverable Due
3 Attend training Prior to first sampling event
Report out on costs With monthly progress report
associated with attending
EPA NLA trainings
Memorandum describing 10 working days prior to the first day of the
contractor’s training contractor’s training session (only required if

contractor plans to train its own crews instead
of using EPA’s training).

Spreadsheet identifying Within 5 working days after contractor’s

trainees and training date training (only required if contractor plans to
train its own crews instead of using EPA’s
training).

Task 4. Pre-Sampling Site Evaluation (See Contract PWS C.1)



Reference 7 (NLA 2017 Contractor Sites) identifies base sampling sites assigned to the
contractor and Reference 8 (NLA Design File) identifies all sites including statistically selected
replacement sites. The contractor shall conduct desktop and, when necessary, on-site
reconnaissance to evaluate base and replacement sites following the instructions in the NLA
2017 SEG.

As part of the evaluation process, the contractor shall obtain the proper collection permit and/or
landowner permission to sample sites, where necessary. It is imperative for the integrity of the
probabilistic survey design that a thorough effort is made to gain permission to sample sites.

Additionally:

a. Unless directed otherwise by the TOCOR, the field crew shall provide notification to the
TOCOR of a dropped site prior to sampling its replacement.

b. If the land is under control of a Tribe, the contractor shall receive prior approval from the
EPA TOCOR prior to contacting any Tribal representatives or sampling the site.

c. If the permit or any other requirements conflict with the study protocols, the contractor
shall notify the EPA TOCOR who will decide whether the site should be retained or
replaced.

Periodically, the contractor shall report the decisions for each site using the state specific NLA
2017 Site Evaluation Spreadsheets (located on the NARS SharePoint site after award of the task
order).

Deliverables and Schedule under Task 4:
Task | Deliverable Due

4 Site Evaluation Spreadsheet | First version due prior to any field sampling to
show sites excluded by the desk
reconnaissance; monthly during field sampling
season (with progress report)

Email identifying Indian Within 2 working days of identification. (This
Tribe ownership of site notification is critical.)
Email describing conflicts Within 2 working days of identification.

with study protocols

Task 5. Schedule (See Contract PWS C.2)

One purpose of the field sampling schedule is to assist EPA with distribution of the sampling kits
for each site. Another purpose is to ensure that the contractor samples sites steadily during the
NLA index period. To provide EPA with this information, the contractor shall develop, and
revise, a schedule for its crews to complete a maximum of 264 field sampling visits allocated as
shown in the following table and the site locations provided in Reference 7 and Reference 8. A
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site identified for revisits counts as two field sampling visits. The table includes an allowance for
several additional sites in each region to be identified as the season progresses. For example, a
state may request that EPA provide additional field sampling support. The contractor shall
provide the following:

a.

C.

Before the start of field season, the contractor shall provide EPA with the first draft with
tentative sampling dates and crew assignments for all sites that the contractor has
identified as potential sampling sites. Throughout the season, the contractor shall revise
the schedule to incorporate the EPA TOCOR’s technical direction (per Contract Clause
H.12) or mitigating factors, including, but not limited to, weather, field crew changes,
and unanticipated delays.
To support EPA’s review of the draft schedule and revisions that affect May and June
visits, the contractor shall provide a written assessment of the expected conditions (e.g.,
thermocline) at the sites included in the schedule. Only after receiving technical direction
(per Contract Clause H.12) that approves the draft schedule and any revisions for May
and June, shall the contractor arrange for travel to sites on the approved list.
For any site, if upon arrival on location, the contractor finds that conditions are not
appropriate for sampling, the contractor shall discontinue sampling and notify the EPA
TOCOR that a return visit is necessary when conditions meet the requirements in the
SEG. The contractor shall revise the schedule to include the return visit.
State or Territory Maximum Comment
Number of
Field
Sampling
Visits
Tribal Sites 15 Replacement sites can switch between
a state assignment to/from a Tribal
assignment
AL 10
AR 10
CO 23
KS 17
KY 11
MA 12
MT 31
NC 15
NM 15
NY 12
OH 18
SC 11
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TN 11

WY 21

Miscellaneous 30 Assume three additional sites per EPA
region

TOTAL complete sites | 264

Deliverables and Schedule under Task 5:

Task | Deliverable Due
S.a First draft of sampling First draft due April 1, 2017 or later per
schedule technical direction (per Contract Clause H.12).

Revisions per technical direction (per Contract
Clause H.12). Revisions are required until the
field sampling is complete.

5b Assessment of sites April 1, 2017 or later per technical direction
scheduled for May and June | (per Contract Clause H.12). Revisions per
sampling technical direction (per Contract Clause H.12)
to support field sampling decisions through
June 30,
S.c Notification of site conditions | As soon as possible per availability of phone or

email access.

Task 6. Preparation for Field Sampling (See Contract PWS C.2)

The contractor shall prepare for field sampling visits as follows:

a.

The contractor shall request consumable materials as described in the NLA 2017 FOM.
These materials include base kits, site kits and tracking forms. The kits consist of basic
equipment, filters and filtering apparatus, labels, shipping containers, shipping forms, and
paper field forms (as backup to the tablet device).

The contractor shall arrange for and supply vehicles, staff, and all necessary non-
consumable equipment to the field crews including, but not limited to, boats, safety
equipment, multi-probes, appropriate devices for electronic data capture, and GPS
devices. The only exception to this provision to supply equipment is for government
furnished sediment corers and zooplankton nets. EPA will provide each contractor crew
with a sediment corer and set of zooplankton nets (course and fine). The contractor shall
develop a tracking system for each item . The
contractor shall each piece of equipment upon receipt to make sure that it works
properly for collecting the intended samples, and that no parts are broken or missing. At
the conclusion of this period of performance, the contractor shall either return the
equipment to EPA or transfer them per direction from the TOCOR.
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Deliverables and Schedule under Task 6:

Task

Deliverable

Due

6.a

Request consumable supplies

Within the timeframes identified in the NLA
FOM and replacements as needed

6.b

Supply equipment

During field sampling visits

Track government furnished
sediment corers and
zooplankton nets

Throughout the field season.

Transfer of sediment corers and
zookplankton nets to EPA or per
technical direction of TOCOR

Within 45 days of the end of field sampling.

Task 7. Field Sampling Visits (See Contract PWS C.2)

The contractor shall complete the field sampling visits during the index period, unless the EPA
TOCOR provides technical direction (per Contract Clause H.12) to sample outside the index
period. For each field sampling visit, the contractor shall adhere to EPA’s specified sampling
methods outlined in the NLA 2017 FOM and the quality assurance/ quality control requirements
described in the NLA 2017 QAPP. The contractor shall provide the following:

a. To record observations and sample information, the contractor shall use EPA’s electronic
field forms (eforms) or, in extenuating circumstances, paper forms. The contractor shall
upload eforms and/or provide paper forms as soon as possible after the sampling visit is
completed.

b. Prior to sample shipment, the contractor shall submit tracking forms as described in the
NLA FOM. The contractor then shall ship samples to locations specified by the 2017
NLA FOM or technical direction (per Contract Clause H.12).

c. The contractor shall review information received from NARS IM to verify that: 1) eform
data were fully and correctly incorporated into NARS IM; and 2) data from paper copies
were correctly and completely scanned into NARS IM.

Deliverables and Schedule under Task 7:

Task

Deliverable

Due

7.a

Upload/Transmit
eforms/forms and confirm
transmittal/delivery was
complete

As soon as possible (may vary depending on
internet access and requirements in the 2017

FOM).

1.b

Ship samples and provide
transmittal forms

Per 2017 FOM.
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Task | Deliverable Due

1.c Memo describing the review | 1 month after receiving the NARS IM data
of the NARS IM data and pull.

comparisons to the data
submissions. Attachment
with any corrections.

Task 8. Post-Sampling Activities

The contractor shall perform any post-sampling requirements specified in permits. The
contractor shall make field crews available to respond to EPA’s post-sampling questions about
the field sampling observations and procedures that might affect the data values and quality. If
questions come from sources other than the EPA TOCOR (e.g., NARS Information Management
staff), copy the EPA TOCOR on the email response or provide a summary by email (e.g., if the
questions were posed through telephone conversations).

Unless the TOCOR grants an exception, the contractor shall refrain from publishing findings
based upon work conducted under this task order. This restriction shall remain in effect until
EPA provides public access to the data.

Deliverables and Schedule under Task 8:
Task | Deliverable Due

8 Confirmation that actions With monthly progress report
required by permits have
been completed

Email responding to data Within 5 working days, if field crew is
questions available. Otherwise, provide email within 5
days with expected response date.

TRAVEL

A paragraph regarding the number of anticipated trips and the individuals expected to
travel should be included here. I know there are various trips scheduled throughout this
PWS, so picking the most expensive place to travel will assist the contractor in proposing.

This section provides a summary of the travel requirements described in Section V. Assume each
field crew contains 4 members. Here are assumptions to use in costing:

Task V.3 (Training) —

e All key personnel and any trainers (if contractor plans to train its own crews)
attend train-the-trainer session in Region 4, Region 6, or Region 9.

e All other crew members attend the closest regional training unless the contractor
decides to train its crews in-house and only travel necessary is to bring the crews
to a central location. If a contractor crew member needs to attend a different training,
it must be approved by the TOCOR first.
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Task V.7 (Sampling) — for every site,
¢ One field crew of 4 members travel to the site.
e Total of 264 sites identified in Reference 7.
e Travel costs are minimized to the extent possible (e.g., combining nearby sites
into one trip for the same crew).
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VI. Quality Assurance Surveillance Plan (QASP)

EPA will judge performance using the following Quality Assurance Surveillance Plan (QASP).

Performance Requirement | Measureable Performance | Surveillance Method Incentives/Disincentives
Standards
Management and Any issue adversely EPA TOCOR will identify Four or more incidents where

Communications:

The Contractor shall
maintain contact with the
EPA TOCOR throughout the
performance of the task
order and shall immediately
bring potential problems to
the attention of the EPA
TOCOR. In cases where
issues have a direct impact
on field sampling activities,
project schedules (i.e., not
each sampling event), cost,
time, or quality, the
contractor shall provide
options for EPA's
consideration on resolving
the issues or mitigating their
impacts.

impacting project schedules,
cost, time or quality shall be
brought to the attention of
the EPA TOCOR:

i) If the contractor requires
EPA guidance during a
sampling event, the
contractor must contact EPA
prior to completing the
sampling activities.

ii) If the contractor identifies
an issue that could affect
multiple crews, the
contractor shall contact EPA
that day so that direction can
be provided to all crews in
the field.

iii) If the contractor
identifies sampling issues
that are otherwise not
urgent, the contractor shall
contact EPA within 5
working days.

unreported issues.

the contractor:

e Does not provide timely
notification; or
o Created a severe
adverse situation
will be considered
unsatisfactory performance
and will be reported as such
in the CPARS Performance
Evaluation System under the
category of Management.

Fewer than four incidents
where the contractor does not
meet the measureable
performance standard will be
considered acceptable
performance and will be
reported as such in the
CPARS Performance
Evaluation System under the
category of Management.

Timeliness:

Samples, site evaluation
spreadsheets, tracking forms
and completed field
sampling data forms shall be
delivered in accordance with
the requirements of the NLA
2017 FOM and SEG.

No more than 5% of the
samples shall be transmitted
beyond the timelines stated
in the FOM. Excessive
breakage or spoilage will
count as a failure of sample
delivery, if
breakage/spoilage is a result
of failing to follow the
FOMs protocols for

shipping.

No more than 10% of the
spreadsheets and field
sampling forms shall be
submitted more than 5
working days past the
requirements in the FOM. If
the field form or spreadsheet
has not been completed
correctly, it will be
considered a failure of
timeliness.

100% of the lab delivery
reports, spreadsheets, and
field forms will be reviewed
by the EPA TOCOR at the
end of each season to
compare actual delivery
dates against the
requirements in the FOM.

10 or more incidents where
the contractor does not meet
the measureable performance
will be considered
unsatisfactory performance
and will be reported as such
in the CPARS Performance
Evaluation System under the
category of Schedule.

Fewer than ten incidents
where the contractor does not
meet the measureable
performance standard will be
considered acceptable
performance and will be
reported as such in the
CPARS Performance
Evaluation System.
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Performance Requirement | Measureable Performance | Surveillance Method Incentives/Disincentives
Standards
Cost Management and The contractor shall manage | The TOCOR will compare Unsatisfactory rating under

Control:

The Contractor shall
monitor, track, and
accurately report cost and
fee expenditures to EPA
through progress reports and
approved special reporting
requirements. The
Contractor shall assign
appropriately leveled and
skilled personnel to all tasks,
practice and encourage time
management, and ensure
accurate and appropriate cost
control.

costs to the level of
approved ceiling on the task
order. The contractor shall
notify the TOCOR, PO and
CO when 75% of the
approved funding ceiling for
the task order is reached.

actual versus projected
expenditures on a monthly
basis (via meetings, monthly
progress reports &
milestones established for
each deliverable).

the category of Cost Control
in CPARS when the
contractor does not meet the
measurable performance
standards.

An acceptable rating will be
reported in the CPARS
Performance Evaluation
System under the category of
Cost Control if the contractor
meets the measureable
performance standards and
accurately reports the costs.

Technical Effort:

The Contractor shall assign
appropriately leveled and
skilled personnel to all tasks;
and abide by the contractor’s
QMP, the NLA 2017 FOM,
SEG, and QAPP.

No more than 25% of
reviewed deliverables and
data shall require revisions
to meet the requirements.

All of the assigned staff
must meet the requirements
in the FOM.

100% of the data and
staffing will be reviewed by
the EPA TOCOR to identify
noncompliance issues.

Unsatisfactory rating under
the category of Quality in
CPARS when the contractor
does not meet the measurable
performance standards
during an applicable period
of performance.
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Performance Work Statement
NARS?2 Contract
EP-C-16-008 Task Order 003

A. TITLE: 2017 National Lakes Assessment: Field Sampling

B. EPA PERSONNEL
Task Order Contracting Officer Representative (TOCOR):

Name: Sarah Lehmann

Office: Office of Water/Office of Wetlands, Oceans &
Watersheds/Assessment and Watershed Protection
Division/Monitoring Branch

Address: 1200 Pennsylvania Avenue NW (4503T), Washington, DC 20460

Telephone:  202-566-1379

E-mail: lehmann.sarah @epa.gov

Alternate Task Order Contracting Officer Representative (ATOCOR):

Name: Amina Pollard

Office: Office of Water/Office of Wetlands, Oceans &
Watersheds/Assessment and Watershed Protection
Division/Monitoring Branch

Address: 1200 Pennsylvania Avenue NW (4503T), Washington, DC 20460

Telephone:  202-566-2360

E-mail: pollard.amina@epa.gov

C. ESTIMATED PERIOD OF PERFORMANCE

Base Period: Date of award through January 31, 2017
Option Period 1: February 1, 2017 through January 31, 2018

D. TYPE OF TASK ORDER: Cost plus Fixed Fee (CPFF)

I. BACKGROUND:

The U.S. EPA, states and other partners are planning the third National Lakes Assessment
(NLA) for 2017. The NLA is a statistical survey of the condition of our nation's lakes, ponds,
and reservoirs. It is designed to provide information on the extent of lakes that support healthy
biological condition and recreation, estimate how widespread major stressors are that impact lake
quality, and provide insight into whether lakes nationwide are getting cleaner. Consistent
sampling and analytical procedures ensure that EPA can compare the results across the country
and over time. Field crews collect samples from lakes from May 1 through September 30 in
2017. Laboratory analysis of the samples will begin in 2017 and end in early fall of 2018.

The contractor shall review the sites assigned to them using the criteria in NLA 2017 Site
Evaluation Guidelines (SEG) and other survey documents. For sites that fail the criteria, the



contractor shall document the reasons in the state site evaluation spreadsheet and replace sites,
following the protocols in the SEG and other survey documents. As explained in the SEG,
providing EPA with information about sites that are dropped is as important as identifying the
sites that are ultimately sampled.

To evaluate intra-site variability, EPA selects approximately ten percent of the sites for a second
visit. Although not required, EPA prefers that the same crew sample during both visits to
eliminate between-crew variability in the data. NLA 2017 Field Operations Manual specifies the
minimum length of time between visits.

Field crews record the data using standardized electronic field forms (“eforms™) provided by
EPA for use on the contractor’s tablet devices. Before submission, the field crew leader reviews
the data forms and submits immediately upon review or when online access is available. EPA
will provide paper field forms for reference and backup for times when eforms are unavailable or
impractical.

As another step in ensuring that all crews consistently apply the survey’s field protocols, EPA
will arrange for training in NLA protocols and an assistance visit (AV) during one of their initial
sampling visits. AVs are conducted by persons who attended an EPA-sponsored training or
served as trainers. By having AVs early, the crew can incorporate corrective actions into
sampling at the majority of their assigned sites.

II. PURPOSE

The purpose of this task order is to provide field sampling support to the EPA Office of Water in
implementing the NLA 2017. In particular, the contractor shall schedule and deploy field crews
to collect samples and observational data at selected lakes. The contract field crews shall adhere
to strict quality assurance and quality control (QA/QC) requirements, including attendance at
NLA 2017 training; use of appropriate supplies and equipment; adherence to all shipping and
logistical procedures; participation in quality assurance assistance visits; and adherence to data
reporting requirements and deadlines.

III. GOVERNMENT FURNISHED INFORMATION

EPA will post the following references in the NARS SharePoint site
https://usepa.sharepoint.com/sites/OW Community/nars/Contracts/NLA%202017 as
they become available. The EPA TOCOR will provide revisions of draft documents. The 2017
versions of the documents will be uploaded into the NARS SharePoint site as they become
available.

e Reference 1: NLA 2017 Quality Assurance Project Plan (QAPP) - DRAFT:

o Reference 2: NLA 2017 Site Evaluation Guidelines (SEG) - DRAFT
The site selection and replacement rules are described in the draft 2017 SEG. The
sample selection includes five separate panels to designate statistical oversample
sites to use in replacing sites.



e Reference 3: NLA 2017 Field Operations Manual (FOM) — DRAFT
EPA decided that it will incorporate the following changes in the 2017 FOM:
= Exclude the following:

e Macrophyte assemblage characterization at the littoral zone
stations;

e (Collection of phytoplankton, chlorophyll-a, and algal toxin
samples at the J station; and

e Analysis of sediment core for sediment diatoms, mercury, and
sediment dating.

o EPA is planning to include the following additional supplemental/research
indicators: bacteria, sediment contaminants, sediment total organic carbon (TOC),
sediment grain size, and dissolved gases. These additional research indicators
may require crews to collect two additional water samples and a sediment core
sample (note: sediment core was collected in 2012 for different sediment
indicators). Information on these indicators is included in the draft 2017
manuals.

o Reference 4: NLA 2012 Quick Reference Guide (QRG)

e Reference 5: NLA 2012 Field Forms
o EPA will provide the contractor with paper forms and e-forms versions for NLA
2017 during the task order’s period of performance.

o Reference 6: NLA 2012 Field Assistance Visit Checklist

o Reference 7: NLA 2017 Contractor Sites

e Reference 8: NLA 2017 Design File (all base and replacement/oversample sites)

o Reference 9: NLA 2017 Additional Contractor Sites

During the period of performance, EPA will provide the contractor with:
e State Site Evaluation Spreadsheets for site evaluations prior to deployment of field
sampling teams (example currently provided in the NARS SharePoint).
e Training for the contractor’s field crews in the spring of 2017. EPA plans to offer
training in the EPA Regions that have states participating in NLA 2017.

IV.  GENERAL REQUIREMENTS

In providing support under the tasks described in Section V, the contractor also shall adhere to
the following general requirements:



1. Deliverables (see Contract PWS B.1)

Memoranda shall be placed on company letterhead and the subject line shall include the phrase
“EPA Contract EP-C-16-0XX"”. When transmitting deliverables by email, subject headers should
include the contract, task order, and deliverable description (e.g., “EP-C-16-0XX TO02: QAPP
Signature Pages”).

Except for NLA 2017 project forms, which will have their own file naming convention, all
electronic files shall be clearly named using the survey abbreviation (NLA17), a logical
abbreviation for the name of the document (e.g., QAPP), the contractor name (abbreviated), and
the date of edits to assist in version control (e.g., NLA17_QAPP_ XX_YYYYMMDD). Final
versions shall be provided to EPA in both the original format (e.g., Word, PowerPoint) and PDF
versions (if necessary, EPA will modify the files to be Section 508 compliant).

Unless specified differently by the EPA TOCOR in technical direction (per Contract Clause
H.12), the contractor shall ensure that documentation is created using Agency standard software
formats (e.g., Microsoft Office) to facilitate EPA use and review.

2. Meetings (see Contract clause C.2)

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
TOCOR.

V. SCOPE OF WORK

Task 1. Monthly progress reports (See Contract Attachment 3; PWS C.3)

The contractor shall manage the Task Order (TO) and submit monthly progress and financial
reports prepared and submitted in accordance with the contract clause, Attachment 3, Reports of
Work. The monthly progress and financial reports shall be broken out by task. The monthly
progress report shall include project status, number of sites sampled (current and cumulative),
identify sites sampled during the reporting period, unexpected problems or concerns, lessons
learned, QA/QC activities, and next steps. The contractor also shall brief the TOCOR on
progress during periodic (e.g., weekly) teleconferences during periods of intense activity.

Deliverables and Schedule under Task 1:

Task Deliverable Due
Progress and financial Monthly
1 reports
Calls with EPA Per technical direction (per Contract
Clause H.12)




Task 2. Quality Assurance (Contract PWS B.2, C.1.g)

Quality Assurance (QA) is an important component of EPA’s work to assure that minimum
quality standards are attained. The contractor shall address the QA requirements of this task
order by adhering to the requirements and procedures identified in:

» The contractor’s customized Quality Management Plan incorporated into this NARS
contract;

» NLA 2017 QA documents which document how quality assurance and quality control
will be applied to the collection of environmental data for the survey. The documents
relevant to support in this task order are:

NLA 2017 Quality Assurance Project Plan (QAPP)

NLA 2017 Site Evaluation Guidelines (SEG)

NLA 2017 Field Operations Manual (FOM)

NLA 2017 Quick Reference Guide (QRG)

As demonstration of the contractor’s:

a. Commitment to adhere to the NLA 2017 QAPP, the contractor shall:
i Ensure that all sampling personnel have reviewed and understand the
requirements and procedures of the NLA 2017 QAPP, FOM, and the SEG which
will be available prior to the field crew training sessions. The certification page
entitled “Review & Distribution Acknowledgment and Commitment to
Implement” is located in the introductory section of the QAPP.

1.

il.

At a minimum, the following personnel shall sign the certification page for the

QAPP approved by EPA’s Quality Assurance Officer:

o Contractor’s Task Order Manager

o Contractor’s Quality Assurance Officer,

o Each crew leader must provide the signed certification page before
the crew may commence with sampling events.

At the contractor’s discretion, it may also be appropriate for each field crew

member to sign the certification page and transmit to EPA.

The contractor’s QAO also shall sign the certification page for each revision

of the QAPP that has been approved by EPA’s QAO.

If EPA distributes updated versions of the QA documents and states that it

contains a “‘significant change” relevant to field sampling, the contractor shall

acknowledge, in writing (e.g., Email), that it has received and distributed the

revised FOM to the appropriate personnel. If any change will impact the scope

and/or cost of the task order, the contractor shall notify the TOCOR and CO

immediately.

Assign only staff who are Key Personnel (EPAAR 1552.237-72) to be field crew
leaders (Task 7) and trainers (Task 3). Ensure that the other field crew members
have proper experience, field training, and acceptable educational credentials, to
perform the work required by the PWS.



jii.

iv.

vi.

vii.

Complete the NLA 2017 training requirements per Task 3.

Perform pre-sampling testing of hardcopy and electronic field forms (see
reference 5).

Verify that contractor’s equipment (e.g., GPS system) is properly calibrated and
maintained.

Make every effort to sample all sites to maintain the integrity of the probabilistic
design. Missing sites will disrupt the integrity of the probabilistic design.

Permit EPA to perform an AV of its field crews during an early sampling event
(e.g., the first to fourteenth sampling event by a crew). If a field crew leader
oversees more than one crew, EPA will determine if it is necessary to visit each
crew or whether fewer visits will meet its quality review objectives (e.g.,
depending on crew composition, the crews might be viewed as essentially the
same). The contractor shall coordinate with EPA, or its designee, on an agreed
upon date and location for the AV. EPA, or its designee, will conduct the AV
using a checklist provided by EPA, supplemented by photographs if appropriate
(e.g., to record a deviation in methods due to extenuating circumstances).
Although EPA will arrange for the AVs, it is the contractor’s responsibility to
ensure that the contractor field crews are abiding by the requirements and
procedures of the QAPP, FOM, and the SEG at all assigned sites.

b. Implementation of QA in performing the other tasks in this PWS, the contractor shall
document its QA activities as follows:

il.

Reports of relevant QA activities in any deliverable. All QA documentation
prepared under the task order shall be considered non-proprietary, except for the
internal distribution list which may be claimed proprietary.

Monthly reports of QA activities performed during implementation of this task
order. These monthly QA reports shall identify QA activities performed to
support implementation of this task order, problems encountered, deviations from
the NLA 2017 QAPP, and corrective actions taken. The contractor shall include
the QA report with the monthly progress report. In addition, the contractor shall
immediately bring to the attention of the TOCOR any QA problems that may
affect the conduct of the tasks or the project, with recommendations for corrective
actions.

¢. Commitment to continuous quality improvements, the contractor shall provide a
summary of “lessons learned” based upon its support to the other tasks. EPA will use this
information to improve future aquatic surveys. The contractor shall incorporate EPA
comments into revised versions of the deliverable.



Deliverables and Schedule under Task 2:

Task | Deliverable Due

2.ai. | Signature page for each
version of QAPP approved
by EPA’s QAO: - No later than 5 working days after receiving
- With contractor’s QAO and | the approved QAPP with QAQO’s signature
Task Order Contracting - At training
Officer Representative
(TOCOR) signatures.

- With crew leader signature

Email acknowledgement of | No later than 10 working days after receiving
Field Operations Manual revised FOM

(FOM) with “significant

change”

2.a.ii. | Memo with qualifications of | With first draft of the schedule for field crews
field crew members, other in each season. Unless circumstances change
than the field crew leaders. unexpectedly, qualifications of replacements,

except key personnel, must be submitted at
least one week prior to the sampling event.
See key personnel clause for process for
replacements through a task order
modification.

2.a.iv. | Email with outcome of 5 working days after receiving the first
testing field forms with any | electronic/paper version of field forms. 1-5
recommended changes working days after receiving subsequent

versions, depending on extent of revision and
schedule implications.

2.a.v. | Access to contractor’s Within 5 working days after receiving
calibration and maintenance | technical direction(per Contract Clause H.12)
records

2.a.vii. | Allow access for EPA orits | Per technical direction (per Contract Clause
designee to conduct an H.12), based upon scheduling discussions
assistance visit to each field | occurring prior to each crews first sampling
Crew event

2.b.i. | Documentation of QA In deliverables
activities

2.b.ii. | Monthly reports of QA With monthly progress report
activities

Task 3. Field Training




EPA will host NLA trainings in the spring of 2017. The training will provide detailed
instructions on the prescribed sampling methods for NLA 2017 participants. Each training may
include up to three 2-hour webinars (e.g., overview, site evaluation guidelines, eforms) and 3
days of combined classroom and field training. To minimize travel costs for participants, EPA
will conduct one train-the-trainer session (in Region 4, Region 6, or Region 9) and
approximately 9 trainings located in different regions of the country. (Region 2 crews will attend
sessions in another region.) Unless the EPA TOCOR issues technical direction (per Contract
Clause H.12), the contractor shall ensure that each crew member participates in a training
session. The contractor shall report out, each month, on any associated training costs (e.g., travel,
LOE, etc.) broken out by training using the template provided by the EPA TOCOR.

As an alternative to requiring field crew members to attend EPA’s training, the contractor shall
train its own crews in the NLA 2017 protocols. This training will satisfy the requirements for
EPA training under all of the following conditions:

1. The contractor identifies to EPA each of its proposed trainers, what methods he/she will
train, and their experience with those methods.

2. All of the contractor’s trainers have experience with NARS methods for identified
indicators (e.g., the physical habitat trainer has experience with NLA or NRSA physical
habitat procedures).

3. All of the contractor’s trainers attend EPA’s NLA 2017 train-the-trainer session prior to
conducting the contractor training.

4. The structure and content of the contractor’s training must be comparable to EPA’s
regional training sessions. The EPA TOCOR will determine if the training is comparable
based upon a memorandum that describes the training in-class facilities; location of the
field training; and agenda that includes modules with the same content and length of time
as EPA’s training. The memorandum shall provide a reasonable explanation for any
deviations. The EPA TOCOR also may choose to attend the training to verify its
consistency with the other trainings.

Deliverables and Schedule under Task 3:

Task | Deliverable Due
3 Attend training Prior to first sampling event
Report out on costs With monthly progress report
associated with attending
EPA NLA trainings
Memorandum describing 10 working days prior to the first day of the
contractor’s training contractor’s training session (only required if

contractor plans to train its own crews instead
of using EPA’s training).

Spreadsheet identifying Within 5 working days after contractor’s

trainees and training date training (only required if contractor plans to
train its own crews instead of using EPA’s
training).




Task 4. Pre-Sampling Site Evaluation (See Contract PWS C.1)

Reference 7 (NLA 2017 Contractor Sites) identifies base sampling sites assigned to the
contractor and Reference 8 (NLA Design File) identifies all sites including statistically selected
replacement sites. Reference 9 (NLA 2017 Additional Contractor Sites) identifies hand-selected
assigned to the contractor. The contractor shall conduct desktop and, when necessary, on-site
reconnaissance to evaluate base and replacement sites following the instructions in the NLA
2017 SEG. The contractor shall continue implementation of the reconnaissance for the newly
added sites as well as previously assigned sites.

As part of the evaluation process, the contractor shall obtain the proper collection permit and/or
landowner permission to sample sites, where necessary. It is imperative for the integrity of the
probabilistic survey design that a thorough effort is made to gain permission to sample sites.

Additionally:

a. Unless directed otherwise by the TOCOR, the field crew shall provide notification to the
TOCOR of a dropped site prior to sampling its replacement.

b. If the land is under control of a Tribe, the contractor shall receive prior approval from the
EPA TOCOR prior to contacting any Tribal representatives or sampling the site.

c. If the permit or any other requirements conflict with the study protocols, the contractor
shall notify the EPA TOCOR who will decide whether the site should be retained or
replaced.

Periodically, the contractor shall report the decisions for each site using the state specific NLA

2017 Site Evaluation Spreadsheets (located on the NARS SharePoint site after award of the task
order).

Deliverables and Schedule under Task 4:

Task | Deliverable Due

4 Site Evaluation Spreadsheet | First version due prior to any field sampling to
show sites excluded by the desk
reconnaissance; monthly during field sampling
season (with progress report)

Email identifying Indian Within 2 working days of identification. (This
Tribe ownership of site notification is critical.)
Email describing conflicts Within 2 working days of identification.

with study protocols




Task 5. Schedule (See Contract PWS C.2)

One purpose of the field sampling schedule is to assist EPA with distribution of the sampling kits
for each site. Another purpose is to ensure that the contractor samples sites steadily during the
NLA index period. To provide EPA with this information, the contractor shall develop, and
revise, a schedule for its crews to complete a maximum of 264 field sampling visits allocated as
shown in the following table and the site locations provided in Reference 7, Reference 8 and
Reference 9. A site identified for revisits counts as two field sampling visits. The table includes
an allowance for several additional sites in each region to be identified as the season progresses.
For example, a state may request that EPA provide additional field sampling support. The
contractor shall provide the following:

a.

C.

Before the start of field season, the contractor shall provide EPA with the first draft with
tentative sampling dates and crew assignments for all sites that the contractor has
identified as potential sampling sites. Throughout the season, the contractor shall revise
the schedule to incorporate the EPA TOCOR’s technical direction (per Contract Clause
H.12) or mitigating factors, including, but not limited to, weather, field crew changes,
and unanticipated delays.

To support EPA’s review of the draft schedule and revisions that affect May and June
visits, the contractor shall provide a written assessment of the expected conditions (e.g.,
thermocline) at the sites included in the schedule. Only after receiving technical direction
(per Contract Clause H.12) that approves the draft schedule and any revisions for May
and June, shall the contractor arrange for travel to sites on the approved list.

For any site, if upon arrival on location, the contractor finds that conditions are not
appropriate for sampling, the contractor shall discontinue sampling and notify the EPA
TOCOR that a return visit is necessary when conditions meet the requirements in the
SEG. The contractor shall revise the schedule to include the return visit.

State or Territory Maximum Comment
Number of
Field
Sampling
Visits

Tribal Sites 15 Replacement sites can switch between
a state assignment to/from a Tribal
assignment

AL 10

AR 10 Arkansas is planning to sample their
own sites.

CO 25

KS 17

10



KY 11

MA 12

MT 31

NC 15

NM 15

NY 12

OH 18

SC 11

TN 11

WY 21

Miscellaneous 30 Assume three additional sites per EPA
region

NY (3),OK(3),and TX |8 Hand-selected sites. For sites that also

(2) appear in the NLA 2017 design file as
oversamples (one site in NY and one
site in TX), the contractor shall
coordinate with EPA and the crew
sampling the probability site to avoid
duplicative sampling.

TOTAL complete sites | 2672

Deliverables and Schedule under Task 5:

scheduled for May and June

sampling

Task | Deliverable Due
S.a First draft of sampling First draft due April 1, 2017 or later per
schedule technical direction (per Contract Clause H.12).
Revisions per technical direction (per Contract
Clause H.12). Revisions are required until the
field sampling is complete.
5b Assessment of sites April 1, 2017 or later per technical direction

(per Contract Clause H.12). Revisions per
technical direction (per Contract Clause H.12)
to support field sampling decisions through
June 30™,

Notification of site conditions

As soon as possible per availability of phone or
email access.

Task 6. Preparation for Field Sampling (See Contract PWS C.2)

The contractor shall prepare for field sampling visits as follows:
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a.

The contractor shall request consumable materials as described in the NLA 2017 FOM.
These materials include base kits, site kits and tracking forms. The kits consist of basic
equipment, filters and filtering apparatus, labels, shipping containers, shipping forms, and
paper field forms (as backup to the tablet device).

The contractor shall arrange for and supply vehicles, staff, and all necessary non-
consumable equipment to the field crews including, but not limited to, boats, safety
equipment, multi-probes, appropriate devices for electronic data capture, and GPS
devices. The only exception to this provision to supply equipment is for government
furnished sediment corers and zooplankton nets. EPA will provide each contractor crew
with a sediment corer and set of zooplankton nets (course and fine). The contractor shall
develop a tracking system for each item (per Contract Clause 1552.245-70). The
contractor shall inspect each piece of equipment upon receipt to make sure that it works
properly for collecting the intended samples, and that no parts are broken or missing. At
the conclusion of this period of performance, the contractor shall either return the
equipment to EPA or transfer them per direction from the TOCOR.

Deliverables and Schedule under Task 6:
Task | Deliverable Due

6.a Request consumable supplies | Within the timeframes identified in the NLA
FOM and replacements as needed

6.b Supply equipment During field sampling visits

Track government furnished | Throughout the field season.
sediment corers and
zooplankton nets

Transfer of sediment corers and | Within 45 days of the end of field sampling.
zookplankton nets to EPA or per
technical direction of TOCOR

Task 7. Field Sampling Visits (See Contract PWS C.2)

The contractor shall complete the field sampling visits during the index period, unless the EPA
TOCOR provides technical direction (per Contract Clause H.12) to sample outside the index
period. For each field sampling visit, the contractor shall adhere to EPA’s specified sampling
methods outlined in the NLA 2017 FOM and the quality assurance/ quality control requirements
described in the NLA 2017 QAPP. The contractor shall provide the following:

a.

To record observations and sample information, the contractor shall use EPA’s electronic
field forms (eforms) or, in extenuating circumstances, paper forms. The contractor shall
upload eforms and/or provide paper forms as soon as possible after the sampling visit is
completed.

12



b. Prior to sample shipment, the contractor shall submit tracking forms as described in the
NLA FOM. The contractor then shall ship samples to locations specified by the 2017
NLA FOM or technical direction (per Contract Clause H.12).

c. The contractor shall review information received from NARS IM to verify that: 1) eform
data were fully and correctly incorporated into NARS IM; and 2) data from paper copies
were correctly and completely scanned into NARS IM.

Deliverables and Schedule under Task 7:

Task

Deliverable

Due

7.a

Upload/Transmit
eforms/forms and confirm
transmittal/delivery was
complete

As soon as possible (may vary depending on
internet access and requirements in the 2017

FOM).

7.b

Ship samples and provide
transmittal forms

Per 2017 FOM.

Memo describing the review
of the NARS IM data and
comparisons to the data
submissions. Attachment
with any corrections.

1 month after receiving the NARS IM data
pull.

Task 8. Post-Sampling Activities

The contractor shall perform any post-sampling requirements specified in permits. The
contractor shall make field crews available to respond to EPA’s post-sampling questions about
the field sampling observations and procedures that might affect the data values and quality. If
questions come from sources other than the EPA TOCOR (e.g., NARS Information Management
staff), copy the EPA TOCOR on the email response or provide a summary by email (e.g., if the
questions were posed through telephone conversations).

Unless the TOCOR grants an exception, the contractor shall refrain from publishing findings
based upon work conducted under this task order. This restriction shall remain in effect until
EPA provides public access to the data.

Deliverables and Schedule under Task 8:

Task

Deliverable

Due

8

Confirmation that actions
required by permits have
been completed

With monthly progress report

Email responding to data
questions

Within 5 working days, if field crew is
available. Otherwise, provide email within 5
days with expected response date.

13




TRAVEL

A paragraph regarding the number of anticipated trips and the individuals expected to
travel should be included here. I know there are various trips scheduled throughout this
PWS, so picking the most expensive place to travel will assist the contractor in proposing.

This section provides a summary of the travel requirements described in Section V. Assume each
field crew contains 4 members. Here are assumptions to use in costing:

Task V.3 (Training) —

e All key personnel and any trainers (if contractor plans to train its own crews)
attend train-the-trainer session in Region 4, Region 6, or Region 9.

e All other crew members attend the closest regional training unless the contractor
decides to train its crews in-house and only travel necessary is to bring the crews
to a central location. If a contractor crew member needs to attend a different training, it
must be approved by the TOCOR first.

Task V.7 (Sampling) — for every site,
e One field crew of 4 members travel to the site.
e Total of 264 sites identified in Reference 7.
e Travel costs are minimized to the extent possible (e.g., combining nearby sites
into one trip for the same crew).

14



VI. Quality Assurance Surveillance Plan (QASP)

EPA will judge performance using the following Quality Assurance Surveillance Plan (QASP).

Performance Requirement | Measureable Performance | Surveillance Method Incentives/Disincentives
Standards
Management and Any issue adversely EPA TOCOR will identify Four or more incidents where

Communications:

The Contractor shall
maintain contact with the
EPA TOCOR throughout the
performance of the task
order and shall immediately
bring potential problems to
the attention of the EPA
TOCOR. In cases where
issues have a direct impact
on field sampling activities,
project schedules (i.e., not
each sampling event), cost,
time, or quality, the
contractor shall provide
options for EPA's
consideration on resolving
the issues or mitigating their
impacts.

impacting project schedules,
cost, time or quality shall be
brought to the attention of
the EPA TOCOR:

i) If the contractor requires
EPA guidance during a
sampling event, the
contractor must contact EPA
prior to completing the
sampling activities.

ii) If the contractor identifies
an issue that could affect
multiple crews, the
contractor shall contact EPA
that day so that direction can
be provided to all crews in
the field.

iii) If the contractor
identifies sampling issues
that are otherwise not
urgent, the contractor shall
contact EPA within 5
working days.

unreported issues.

the contractor:

e Does not provide timely
notification; or
o Created a severe
adverse situation
will be considered
unsatisfactory performance
and will be reported as such
in the CPARS Performance
Evaluation System under the
category of Management.

Fewer than four incidents
where the contractor does not
meet the measureable
performance standard will be
considered acceptable
performance and will be
reported as such in the
CPARS Performance
Evaluation System under the
category of Management.

Timeliness:

Samples, site evaluation
spreadsheets, tracking forms
and completed field
sampling data forms shall be
delivered in accordance with
the requirements of the NLA
2017 FOM and SEG.

No more than 5% of the
samples shall be transmitted
beyond the timelines stated
in the FOM. Excessive
breakage or spoilage will
count as a failure of sample
delivery, if
breakage/spoilage is a result
of failing to follow the
FOMs protocols for

shipping.

No more than 10% of the
spreadsheets and field
sampling forms shall be
submitted more than 5
working days past the
requirements in the FOM. If
the field form or spreadsheet
has not been completed
correctly, it will be
considered a failure of
timeliness.

100% of the lab delivery
reports, spreadsheets, and
field forms will be reviewed
by the EPA TOCOR at the
end of each season to
compare actual delivery
dates against the
requirements in the FOM.

10 or more incidents where
the contractor does not meet
the measureable performance
will be considered
unsatisfactory performance
and will be reported as such
in the CPARS Performance
Evaluation System under the
category of Schedule.

Fewer than ten incidents
where the contractor does not
meet the measureable
performance standard will be
considered acceptable
performance and will be
reported as such in the
CPARS Performance
Evaluation System.
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Performance Requirement | Measureable Performance | Surveillance Method Incentives/Disincentives
Standards
Cost Management and The contractor shall manage | The TOCOR will compare Unsatisfactory rating under

Control:

The Contractor shall
monitor, track, and
accurately report cost and
fee expenditures to EPA
through progress reports and
approved special reporting
requirements. The
Contractor shall assign
appropriately leveled and
skilled personnel to all tasks,
practice and encourage time
management, and ensure
accurate and appropriate cost
control.

costs to the level of
approved ceiling on the task
order. The contractor shall
notify the TOCOR, PO and
CO when 75% of the
approved funding ceiling for
the task order is reached.

actual versus projected
expenditures on a monthly
basis (via meetings, monthly
progress reports &
milestones established for
each deliverable).

the category of Cost Control
in CPARS when the
contractor does not meet the
measurable performance
standards.

An acceptable rating will be
reported in the CPARS
Performance Evaluation
System under the category of
Cost Control if the contractor
meets the measureable
performance standards and
accurately reports the costs.

Technical Effort:

The Contractor shall assign
appropriately leveled and
skilled personnel to all tasks;
and abide by the contractor’s
QMP, the NLA 2017 FOM,
SEG, and QAPP.

No more than 25% of
reviewed deliverables and
data shall require revisions
to meet the requirements.

All of the assigned staff
must meet the requirements
in the FOM.

100% of the data and
staffing will be reviewed by
the EPA TOCOR to identify
noncompliance issues.

Unsatisfactory rating under
the category of Quality in
CPARS when the contractor
does not meet the measurable
performance standards
during an applicable period
of performance.
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 15

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 See Block 16C FR-EEOD=17-00073
6. ISSUED BY CODE |cPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CPOD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD
Cincinnati OH 45268
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
GREAT LAKES ENVIRONMENTAL CENTER, INC.
Attn: William J Arnold 9B. DATED (SEE ITEM 11)
739 HASTINGS STREET
TRAVERSE CITY MI 426863458
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-008
0003
10B. DATED (SEE ITEM 13)
CODE 800884181 FACILITY CODE 09/30/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 limitation of Funds (EPA-B-32-101)

E. IMPORTANT: Contractor [is not. is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 800884181

EP-C-16-008/Task Order 0003:

The Purpose of this modification is to shift funds from Base Period to Option Period 1 in
the amount of [(b)(4) and to also update GLEC Key Personnel assigned to the task order.
TOCOR: Sarah Lehmann Max Expire Date: 01/31/2018

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Total Amount for this Modification: $0.00

Base Period:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Sandy Licis

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTACNIC

SENAINRE | g/ 05 /2017

(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-C-16-008/0003/004 2 15
NAME OF OFFEROR OR CONTRACTOR
GREAT LAKES ENVIRONMENTAL CENTER, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification:
(b)4)

Incremental Funded Amount changed from

R R—

CHANGES FOR ACCOUNTING CODE:
15-E1D-87FM-202B06XP1-4183-1687ME6057-002

Amount changed from |(b)(4) tol|(b)(4)

CHANGES FOR ACCOUNTING CODE:
16-E1-87FM-202B06XP1-4183-1687ME6057-001
Amount changed from|(b)4) to $0.00

Option Period 1:
CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification:|(b)4)

Incremental Funded Amount changed from

[(B)4) | to (b)(4)

CHANGES FOR ACCOUNTING CODE:
16-E1-87FM-202B06XP1-4183-1687ME6057-001

Amount changed fromkbx4) |to(bx4)

NEW ACCOUNTING CODE ADDED:
Account code:
15-E1D-87FM-202B06XP1-4183-1687ME6057-002
Beginning FiscalYear 15
Ending Fiscal Year

Fund (Appropriation) EI1D
Budget Organization 87FM
Program (PRC) 202B0O6XP1
Budget (BOC) 4183

Job # (Site/Project)

Cost Organization
DCN-LineID 1687ME6057-002
Quantity: 0

Amount: |(b)(4)

Subject To Funding: N
Payment Address:

Section A: Clause, 1552.237-72, is revised as
follows:
1552.237-72 Key personnel. (APR 1984)

1552.237-72 Key personnel. (APR 1984)
As prescribed in 1537.110, insert the following
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-C-16-008/0003/004 3 15
NAME OF OFFEROR OR CONTRACTOR
GREAT LAKES ENVIRONMENTAL CENTER, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

contract clause when it is necessary for contract
performance to identify Contractor key personnel.

KEY PERSONNEL (APR 1984)

(a) The Contractor shall assign to this contract
the following key personnel:

(b)4)

Also please see: Attachment 1

(b)) During the first ninety (90) days of
performance, the Contractor shall make no
substitutions of key personnel unless the
substitution is necessitated by illness, death,
or termination of employment. The Contractor
shall notify the Contracting Officer within 15
calendar days after the occurrence of any of
these events and provide the information required
by paragraph (¢) of this clause. After the
initial 90-day period, the Contractor shall
submit the information required by paragraph (c)
to the Contracting Officer at least 15 days prior
to making any permanent substitutions.

(c) The Contractor shall provide a detailed
explanation of the circumstances necessitating
the proposed substitutions, complete resumes for
the proposed substitutes, and any additional
information requested by the Contracting Officer.
Proposed substitutes should have comparable
qualifications to those of the persons being
replaced. The Contracting Officer will notify the
Contractor within 15 calendar days after receipt
of all required information of the decision on
substitutions. This clause will be modified to
reflect any approved changes of key personnel.

(End of clause)
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-C-16-008/0003/004 A 15
NAME OF OFFEROR OR CONTRACTOR
GREAT LAKES ENVIRONMENTAL CENTER, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Section B: Clause, EPA-B-32-101, is incorporated
as follows:
EPA-B-32-101 LIMITATION OF FUNDS NOTICE

(a) Pursuant to the Limitation of Funds clause,
incremental funding in the amount of

KbX4) is allotted to cover estimated
cost. Funding in the amount of Kbx4)

provided to cover the corresponding increment of
fixed fee. The amount allotted for costs is

estimated to cover the contractor's performance
through 12/31/2017.

(b} When the contract is fully funded as
specified in the Estimated Cost and Fixed Fee
Clause (EPA-B-16-102), the Limitation of Cost
clause shall become applicable

(c) Recapitulation of Funds: See Attachment 1
Delivery Location Code: CPOD

CPOD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: NWD

Cincinnati OH 45268 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 09/30/2016 to 01/31/2018
All other terms and conditions remain unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD

FUNDING ACTION ESTIMATED COST

CONTRACT NO. EP-C-16-008 Task Order 3
BASE PERIOD - FROM 9/30/16 through 1/31/17

Initial Award
MOD 4

Total Funded
Total Per Contract
Balance Unfunded

(b)4)

) FIXED FEE

TOTAL COST
PLUS FIXED FEE
S 148,137.00

$ (37,724.78)
$ 110,412.22
$ 148,137.00
$ 37,724.78

Option PERIOD | - FROM 2/01/17 through 1/31/18

FUNDING ACTION ESTIMATED COST

FIXED FEE

TOTAL COST
PLUS FIXED FEE

Initial Award
MOD 3
MOD 4

Total Funded
Total Per Contract
Balance Unfunded

(b)(4) (b)4)

S 1,419,666.00
$46,098.00
$37,724.78

S 1,503,488.78
1,618,702.00
S 115,213.22

W



AMENDMENT OF SOLIGITATION/MODIFICATION OF CONTRACT

§ CONTRACT ID CODE

PAGE GOF PAGES
1| 4

2. ANENDMENTMODIFICATION NO. [3, EFFECTIVE OATE

4. REQUISITIONPURCHASE REQ, MO,

& PROJECT NO (If applicakle)

GOE See Black 1&C
6. ISSUED BY CODE |~pon 7. ADMNISTERED BY (i othar than fiem &) CODE ‘
CPOD

US Envirornmental Protection Agency
26 Wast Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

B. NAME AND ADDRESS OF CONTRACTOR (Mo, sireer, ey, Staie and ZIE Codef () HA. AMENDOMENT OF SOLICITATION NO.
GREAT LAKES ENVIRONMENTAL CENTER, INC.
Attn: Witliam J Arnold 8B, DATED (SEE ITEM 11}
T3% HASTINGS STREZET
VE T I 5 )
TRAVERSE CITY MI 156853458 < | 105 HODIFICATION OF CONTRACT/ORDER 10,
EP=C=16=008
ooas
108, DATED 1SEE ITEM 13
COCE  200E8B4181 FACILITY CODE 03/30/201¢8
1. THIS ITEM DMLY APPLIES TO AMENDMENTS OF SOLICITATIONS

. 1 The above numbered solicitation |s amanded as set farth in Item 14, The bour and date specified for receipt of Ofters [Cisextended  lls na! exended.
Otfars must acknawledge raceipt of this amendment prior ta the Mour and date spechied in the solicitation ar as amended | by one of the fllowing muthods: {a) By comgleting
Items 8 and 15, and retunning copies of the amendmaent; {b) By achnowledging reccipt of this amendment en cach copy of the affer submitied ; or (o) By
separale fetler of iedegram which includes a reference Lo the salciiabon and amengment fumbers, FAILURE OF YOUR ACKNOWLEDGEMENT TO B2 RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRICR TC THE HOUR AND DATE SPECIFIED MAY RESLLT IN REJECTION OF YOUR OFFER Ifby
viftue of this amanoment you desire to charge an offer already subfmied , such change may be made by telegram or fetter, provided each telegram of lettar makes

refercnce (6 the sclicitaton and Ihs amendment, and is received prior to e aoering haur and dale fied
— % STi T S BINENCSIeRT, and |8 recelved orior be e apening haur
12. ACCOUNTING AND APPROPRIATION DATA (If requirea) (b)(4)

S5ee Scheduple
3. THIS JTEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS, [T MOOIFIES THE CONTRACT/ORDER NO, AS DESCRIBED |N [TEM 14,

EMECKONE | 4 THIS CHANGE ORDER IS ISSUED PURSUANT TO: {Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
OROER NO. i ITEM 104,
8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES {such a5 changes in peang affice.
appropnaticn date. wic.) SET FORTH IN TTEM 14, PURSUANT TG THE AUTHORITY OF FAR 43.303(b).
€. THIS SUPPLEMENTAL AGREEMENT |S ENTERED INTO PURSUANT TO AT HORITY OF:
0. OTHER (Specify fype of modificalon ond outhanty)
“ In accordances with FAR 52.232-22, limitation of Funds (EFA-B-32-101%
E. IMPORTANT: Caontractor (s nat. % is required lo sign this decument and return copwes 15 the issuing office

T4 DESCRIPTION OF AMEMOMENT/MODIF ICATION (Organced by UCE section headl
DUNS Number: BO08B4181

Modification {05 is issued to incorporate the folliowing contractual changes:

dutg solichtation'canirect subjact mattar where feasible.§

1. To decbligate funds from Option Pericd 1 ir the whount of (b)(4) see attached
recap saeet.
2. To update Clause EPA-D-32-101, LIMITATICN OF PUNDS NOTICE, as shown on the attached
recap sheat.

3. nll other terms and conditions remain unchanged.
TCCOR: Sarah Lehmann

LIST GF CHANGES:

Reason for Modification : Funding Cnly Action
Continued ...

Except g5 provided herein, all lerms and conditions of lhe document relerenced in em 9 A or 134, as herclolore changed, remalng unchanged and i full torca and effect

: NAME AND TITLE OF SIGNER {Type or prny) 16A. NAME AND TITLE OF CONTRAGTING QFFICER {fype or print)
T M i
B/mrs M &W’&Y i pr\eno(bvu

Sandra Stargardt-licis

T CTORIOFFERCR [15C. DATE SIGNED | 180, JNITED STATES OF AMERIGA 7 _*'_/) 16C BATESIGNED)
. ; -
- s A1 <L 2 A
~ 2 / .ea"/ S \,-'i\((/u___ AN , g
T Bt v — ’ i " Sroiem o Covtatty e O
NSN 7520.01-162.8078 STANDARD FORM 30 REV {0-82)

Prascribod by GSA
EAR {48 CFR) 53.242

Prevous ediion unusably
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CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-C-16-008/0003/005 2 4
NAME OF OFFEROR OR CONTRACTOR
GREAT LAKES ENVIRONMENTAL CENTER, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Obligated Amount for this Modification:

|(b)(4)

New Total Obligated Amount for this Award:
[(6)4) |
Incremental Funded Amount changed: from

|(b)4) |to |(0)4)

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification:
[(B)@) |

Incremental Funded Amount changed from

(®@) | o [BY@)

CHANGES FOR ACCOUNTING CODE:
16-E1-87FM-202B06XP1-4183-1687ME6057-001

Amount changed from|(bx4) |to (b)(4)

Delivery Location Code: CPOD

CPOD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
All other terms and conditions remain unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Section B - Supplies or Services/Prices was revised as follows.

Clause EPA-B-32-101 is incorporated as follows:
Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE
Option Period 1

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of

|(b)(4) lis allotted to cover estimated cost. Funding in the amount of] is
provided to cover the corresponding increment of fixed fee. The amount allotted for costs is
estimated to cover the contractor's performance through 01/31/2018.

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause
(EPA-B-16-102), the Limitation of Cost clause shall become applicable

(c) Recapitulation of Funds: See Attachment 1

Page 1



RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD

CONTRACT NO. EP-C-16-008 Task Order 3

BASE PERIOD - FROM 9/30/16 through 1/31/17

FUNDING ACTION ESTIMATED COST

FIXED FEE

Initial Award
MOD 4

Total Funded
Total Per Contract
Balance Unfunded

(b)4)

TOTAL COST
PLUS FIXED FEE
S 148,137.00

Option PERIOD | - FROM 2/01/17 through 1/31/18

FUNDING ACTION ESTIMATED COST

FIXED FEE

$ (37,724.78)
$  110,412.22
$  148,137.00
$ 37,724.78
TOTAL COST

PLUS FIXED FEE

Initial Award
MOD 3
MOD 4
MOD 5

Total Funded
Total Per Contract
Balance Unfunded

(b)4)

(b)4)

$  1,419,666.00
$46,098.00
$37,724.78
($430,754.72)

S 1,072,734.06
S 1,618,702.00
S 545,967.94

Page 2



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00006 See Block 16C
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
GREAT LAKES ENVIRONMENTAL CENTER, INC.
Attn: William J Arnold 9B. DATED (SEE ITEM 11)
739 HASTINGS STREET
TRAVERSE CITY MI 496863458
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-008
0003
10B. DATED (SEE ITEM 13)
CODE 800884181 FACILITY CODE 09/30/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) (b)(4)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X Unilateral - FAR 52.232-22, Limitation of Funds and contractor concurrence of 05/28/2021

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 800884181

TOCOR: Sarah Lehmann
The purpose of this modification is to (b)(4) of excess funding in Option
Period 1 of the task order.

(1) CHANGES FOR ACCOUNTING CODE (Option Period 1): 16-E1-87FM-202B06XP1-4183-1687ME6057-001
is reduced by|(P)4) |from[(b)(@) to|(b)(4)

(2) Clause EPA-B-32-101 LIMITATION OF FUNDS NOTICE is modified as follows as applicable to
Option Period 1 of the task order:

Option Period 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

David Plagge

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
AJ q‘:;‘ . CLECTROMIC
BIGNATURE | 06/01/2021
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-C-16-008/0003/P00006 2 3
NAME OF OFFEROR OR CONTRACTOR
GREAT LAKES ENVIRONMENTAL CENTER, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

(a) Pursuant to the Limitation of Funds clause,
incremental funding in the amount of

Kbx4) is allotted to cover estimated
cost. Funding in the amount of |(b)(4) s
provided to cover the corresponding increment of
fixed fee. The amount allotted for costs is
estimated to cover the contractor's performance
through 01/31/2018.

(b} When the contract is fully funded as
specified in the Estimated Cost and Fixed Fee
Clause (EPA-B-16-102), the Limitation of Cost
clause shall become applicable

(c) Recapitulation of Funds: See Attachment 1

All other terms and conditions remain unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. EPAAR 1552.217-71 OPTION TO EXTEND THE TERM OF THE CONTRACT-COST-TYPE
CONTRACT. (APR 1984)

The Government has the option to extend the term of this contract for 1 additional period(s). If more than 60 days
remain in the contract period of performance, the Government, without prior written notification, may exercise this
option by issuing a contract modification. To exercise this option within the last 60 days of the period of
performance, the Government must provide to the Contractor written notification prior to that last 60-day period.
This preliminary notification does not commit the Government to exercising the option. The Government's
estimated level of effort is Mdirect labor hours for the first option period and|(b)(4) [for the second. Use of an
option will result in the following contract modifications:

(a) The "Period of Performance" clause will be amended to cover:
Base Period from 09/30/2016 to 01/31/2017
Option Periods from 02/1/2017 to 01/31/2018
(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of

effort of |(b)(4) [for the first option period and a new and separate level of effort of 0 for the second option
period.

(¢) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and
fixed fee for each option period as follows:

Option 1
. (b)(4)
Estimated cost
Fixed fee
Total $1,572,604

(d) If the contract contains "not to exceed amounts" for elements of other direct costs (ODC), those
amounts will be increased as follows:

Other direct cost item Option 1
(b)(4)
(End of clause)
2. EPAAR 1552.237-72 KEY PERSONNEL. (APR 1984)

(a) The Contractor shall assign to this contract the following key personnel:

(b)(4)

Page 1



(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key
personnel unless the substitution is necessitated by illness, death, or termination of employment. The
Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence of any of these
events and provide the information required by paragraph (c) of this clause. After the initial 90-day period,
the Contractor shall submit the information required by paragraph (c) to the Contracting Officer at least 15
days prior to making any permanent substitutions.

(¢) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed
substitutions, complete resumes for the proposed substitutes, and any additional information requested by
the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the persons
being replaced. The Contracting Officer will notify the Contractor within 15 calendar days after receipt of
all required information of the decision on substitutions. This clause will be modified to reflect any
approved changes of key personnel.

(End of clause)

3. Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE- Base Period
(b)(4)

(a) The estimated cost of this contract is

(b) The fixed fee is] )

(¢) The total estimated cost and fixed fee is 148,137.

4. Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE- Option Period I

(a) The estimated cost of this contract is (b)(4)

(b) The fixed fee is (b)(4)

(c) The total estimated cost and fixed fee is 1,572,604.
5. Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE- Option Period 1

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of |(0)(4) is allotted to cover
estimated cost. Funding in the amount of |(b)(4) |is provided to cover the corresponding increment of fixed fee. The
amount allotted for costs is estimated to cover the contractor's performance through 12/27/2017.

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EPA-B-16-102), the
Limitation of Cost clause shall become applicable.

(c¢) Recapitulation of Funds
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BASE PERIOD - FROM 9/30/16 through 1/31/17

TOTAL COST
FUNDING ACTION ESTIMATED COST FIXED FEE PLUS FIXED FEE
Initial Award (b)(4) (b)(4) S 148,137.00
Total Funded S 148,137.00
Total Per Contract S 148,137.00
Balance Unfunded S -

Option PERIOD | - FROM 2/01/17 through 1/31/18

TOTAL COST
FUNDING ACTION ESTIMATED COST FIXED FEE PLUS FIXED FEE
Initial Award (b)(4) (b)@) $  1,419,666.00
Total Funded S 1,419,666.00
Total Per Contract S 1,572,604.00
Balance Unfunded S 152,938.00
6. Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE- Base Period

The period of performance of this contract shall be from 09/30/2016 through 01/31/2017 inclusive of all required
reports.

7. Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE- Option Period 1

The period of performance of this contract shall be from 02/01/2017 through 01/31/2018 inclusive of all required
reports.

8. Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES
Contract-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Colleen Mason, Telephone: 202-343-964 1, E-mail: mason.colleen@epa.gov

Sarah Lehmann, Telephone: 202-566-1379, E-mail: lehmann.sarah@epa.gov

Contracting Officials responsible for administering this contract are as follows:

Courtney Stallworth, Telephone: 513-487-2002, E-mail: stallworth.courtney@epa.gov

D'Andre Boulden, Telephone: Phone: 513-487-2079, E-mail: Boulden.DAndre@epa.gov
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RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD
CONTRACT NO. EP-C-16-008 Task Order 3

BASE PERIOD - FROM 9/30/16 through 1/31/17

TOTAL COST
FUNDING ACTION ESTIMATED COST @ EIXED FEE PLUS FIXED FEE
Initial Award (b)(4) S 148,137.00
MOD 4 $ (37,724.78)
Total Funded S 110,412.22
Total Per Contract S 148,137.00
Balance Unfunded S 37,724.78

Option PERIOD | - FROM 2/01/17 through 1/31/18

TOTAL COST
FUNDING ACTION ESTIMATED COST FIXED FEE PLUS FIXED FEE
Initial Award (b)(4) (b)(4) $  1,419,666.00
MOD 3 $46,098.00
MOD 4 $37,724.78
MOD 5 ($430,754.72)
MOD P00006 ($0.03)
Total Funded S 1,072,734.03
Total Per Contract S 1,618,702.00
Balance Unfunded S 545,967.97




